
 
 

 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska  68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :          Solicitation No. DACA45 03 B 0005 
 :all amendments may cause rejec- : 
 :tion of the bid.  See FAR       :          Date of Issue: 08 AUG 2003 
 :52.214-3 of Section 00100       :          Date of Opening: 16 SEP 2003 
 
                                             Amendment No. 0004 
                                             4 September 2003 
 
SUBJECT:  Amendment No. 0004 to Specifications and Drawings for Construction of 
    (FY03) NORTHCOM HQ BEDDOWN ADDITION, BMC, AND AT/FP IMPROVEMENTS, 
   PETERSON AFB, COLORADO. Solicitation No. DACA45 03 B 0005.   
 
TO:       Prospective Bidders and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 
 

(1) All Specification Sections with Submittal Paragraphs, revise 
the submittal paragraph in each section to agree with the 
information issued on modified Submittal Register included 
with this amendment.   Reissued or new sections added by 
this amendment do not require revision. 

(2) Comprehensive Interior Design, page CID-10, revise quantity 
of S-3 “Workstation Task Chair” to read “23” in lieu of 
“37”. 

(3) Comprehensive Interior Design, page CID-11, revise quantity 
of S-3 “Workstation Task Chair” to read “42” in lieu of 
“56”. 

(4) Comprehensive Interior Design, page CID-39, revise quantity 
of S-3 “Workstation Task Chair” to read “439” in lieu of 
“453”. 

(5) Section 00020, page 1, paragraph 1.3.1.3, after “Provide and 
urce pre-wired”. install” add “sole so

(6) Section 00020, page 1, paragraph 1.3.1.4, after “Provide and 
install” add “sole source pre-wired”. 

(7) Section 00020, page 2, paragraph 1.3.1.5, to the end of this 
paragraph add the sentence “Loose furnishing items are not 
sole source.” 

(8) Section 00020, page 2, paragraph 1.3.1.6, to the end of this 
paragraph add the sentence “Loose furnishing items are not 
sole source.” 

(9) Section 00020, page 3, paragraph 1.3.1.7, delete entire 
paragraph and substitute the following: 

 
“Provide and install security systems as required by Section 
13720 ELECTRONIC SECURITY SYSTEM, and Section 16751, CLOSED 
CIRCUIT TELEVISION SYSTEMS.  This bid option includes providing 
and installing the security hardware included in Section 08710 
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DOOR HARDWARE.  The option excludes basic bid infrastructure 
required to support all security systems, and hardware such as 
conduit, junction boxes, rough-in boxes, power and pull wires.   
The conveyance system for the vehicle traffic barriers is part of 
the Basic Bid item.” 
 
(10) Section 01025, page 1, delete text of Part 1 General “An 

existing...greatest extent possible,” and substitute the 
following: 

 
"The Peterson AFB West Gate is the standard gate for construction 
Contractor access and is described in specification Section 00800 
SPECIAL CONTRACT REQUIREMENTS.  For security reasons, the government 
cannot expedite delivery of construction materials, or perishables.  
All commercial vehicles will be searched, and congestion may occur.  
The Government will not be responsible for delays of construction 
materials through the West Gate.  The Government has an existing 
Contractor construction gate and road labeled Temporary North East Gate 
Access on sheet G002 that shall be used during the entire contract 
duration within the limits stated.  See paragraph 1.5 for Scheduling of 
Construction Gate.  All concrete trucks, all vehicles with volumetric 
loads, vehicles carrying structural steel, large precast concrete 
members, large mechanical equipment, tankers (see para. 1.4.2 for fuel 
trucks and Section 00800 para. 1.16.2), construction cranes, wide 
loads, any load on flat bed trailer, shall be scheduled to use the 
Contractor access gate. The Contractor shall provide and install all 
work, materials, management, supervision, guard house and Guards as 
described in this specification.  After construction, the Contractor 
shall restore easements, utilities and roads in accordance with work 
herein and coordinated with the City of Colorado Springs.  Existing 
condition of the construction gate, road, fence and utilities shall 
conform to the requirements as specified." 

 
(11) Section 01025, page 3, paragraph 1.5, lines 1 through 9, 

delete “The Contractor may schedule...from 0600 to 1800,” 
and substitute the following: 

 
"The Contractor shall only use the gate for an aggregate total of 28 
weeks during the entire contract duration.  The minimum scheduled usage 
shall be one day of normal allowed operating hours  between 0600 to 
1800 hours (6:00 am to 6:00 pm). A one week duration is considered five 
(5) calendar, twelve (12) hour work days (Monday through Friday).  The 
Contractor must schedule use of the gate with the Contracting Officer 
(CO).  The Contractor shall submit each scheduled usage to the CO 
fourteen (14) days prior to gate usage.  The Government will not be 
responsible for schedule delays caused by a gate access schedule that 
is untimely submitted and does not provide the 21SFS fourteen (14) days 
prior review.   The Contractor may submit a schedule for approval to 
use the gate for one day, one week, multiple weeks, or month(s) at one 
time within the limits of the aggregate total usage.   The Contracting 
Officer will coordinate approval with the 21SFS organization for 
security approval.  The gate shall not be opened until approval has 
been issued, and direction is provided by the CO." 

 
(12) Section 01330, Submittal Register, delete the Submittal 

Register in its entirety and substitute the attached 
modified Submittal Register. 
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(13) Section 01330, delete all "DO", "G-DO" or "G-DO or" 
references in the following paragraphs and locations: 1.3.1, 
1.8, 1.11.1.1, 1.13.1, INSTRUCTIONS, ENG FORM 4288 (RMS) and 
INSTRUCTIONS ENG FORM 4025. 

(14) Section 01330, Page 9, paragraph 1.13, paragraph title, 
before "GOVERNMENT APPROVED SUBMITTALS", insert "FINAL COPY 
OF". 

(15) Section 01451A, Page 2, paragraph 3.1, lines 6 to the end of 
the paragraph, delete "system shall cover ... activities at 
the site." and substitute: 

 
"system shall cover all design-construction and construction 
operations, both onsite and offsite, and shall be keyed to the proposed 
construction sequence.   

 
The site project superintendent will be held responsible for the 
quality of work on the job.  The site project superintendent is subject 
to removal by the Contracting Officer for non-compliance with either 
the established quality control system or quality requirements 
specified in this  contract.  The site project superintendent in this 
context shall be the highest-level manager responsible for the overall 
construction activities at the site, including quality and production.  
The site project superintendent shall maintain a physical presence at 
the site at all times, except as otherwise acceptable to the 
Contracting Officer." 

 
(16) Section 01451A, Page 3, paragraph 3.2.1 a, last 2 lines, 

delete "The staff shall include a CQC system ... project 
superintendent." and substitute: 

 
"The staff shall include a CQC System Manager who shall report to the 
Project Manager or someone higher in the Contractor's organization.  
Project Manager in this context shall mean the individual with 
responsibility for the overall management of the project, including 
quality and production." 

 
(17) Section 01451A, Page 4, paragraph 3.4.1, lines 3 thru 5, 

delete "The Safety and Health Manager ... the CQC staff." 
(18) Section 01451A, Page 11, to the end of paragraph 3.9 h., 

add: 
 

"Include information identified by the "Responsible Individual(s)" for 
Safety as outlined in SECTION 01400, SPECIAL SAFETY REQUIREMENTS." 

 
(19) Section 02220, page 3, paragraph 1.3, delete all 

requirements and submittal items listed for "SD-07 
Certificates" and "SD-11 Closeout Submittals". 

(20) Section 02741, page 5, under SD-03 Product Data, submittal 
item "Material Acceptance and Percent Payment", delete "and 
Percent Payment"; Also, from the submittal description 

and pay calculations". requirements, delete "
(21) Section 02811a, page 5, paragraph 1.6, under SD-02 Shop 

Drawings, submittal for "Watering Plan", to the end of the 
submittal description, add: "Coordinate with Section 00800 
SPECIAL CONTRACT REQUIREMENTS." 

(22) Section 05520, page 3, paragraph 1.4, under SD-06 Test 
Reports, add submittal item reading: 
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"Handrails and Railing Systems; G-AE" 

 
(23) Section 08210, Page 2, paragraph 1.2, under SD-03 Product 

for "Sample warranty", delete "Sample". Data, submittal item 
(24) Section 08600, page 3, paragraph 1.3, under SD-02 Shop 

Drawings, add the following item: 
 

“Calculations; G-AE 
 
  Calculations stamped by a Colorado registered Professional Engineer.” 

 
(25) Section 08600, page 6, after paragraph 2.3.4, add the 

following new paragraph: 
 

“2.3.5    Structural Performance 
 
“Design skylight to support a minimum live load of 1.44 kPa (30 psf).  
Limit deflection to the maximum allowed by ASTM industry standards.” 

 
(26) Section 08710, page 6, paragraph 2.3.3.5, delete this 

paragraph in its entirety and substitute the following: 
 

“2.3.3.5  Cipher Locksets 
 
Heavy duty, electronically programmable, battery powered, cylindrical 
lockset, with 12-button keypad operation, and interchangeable cylinder 
lock over-ride, and lever handle actuation.  Programmable through the 
lockset, by plug-in device, or lockset keypad, for up to 50 different 
personal identification numbers (PIN) of 3- to 6-digits.  Lockset 
always unlocked from inside.  Lockset unlockable by authorized persons 
to allow passage operation for programmable duration of time.  Battery 
pack of standard, commercially available batteries, providing 65,000 
cycle or 2-year minimum life.  Visual low-battery indicator.” 
 

(27) Section 08710, pages 10, 11, and 13, revise paragraph 3.7 at 
each Cipher Lock listing, for Hardware Sets 4, 6, 6B, 8, 21, 
and 23, to read the following: 

“1 Cipher Lock, Finish 630 or 626.” 

(28) Section 10270, Page 5, paragraph 1.3, delete submittal 
description reading "SD-08 Calculations" and substitute "SD-
05 Design Data". 

(29) Section 10270, page 6, after paragraph 2.1.1.2, add the 
following new paragraph: 

“2.1.1.3 Perforated Panels 

Perforated panels shall be steel, perforated, providing 25-percent open 
surface area to provide air distribution capacity of 725 CFM at 0.1-
inch H20 static pressure. Perforated panels shall be capable of 
supporting 560 kg concentrated load.” 

(30) Section 10270, page 7, after paragraph 2.1.2.2, add the 
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following new paragraph: 

“2.1.2.3 High Pressure Laminate 

High pressure laminate surfacing shall conform to NEMA LD 3, Grade HW 
62. Total system electrical resistivity from the wearing surface of the 
floor to the ground connection shall be between 150,000 ohms and 
20,000,000,000 ohms.” 

(31) Section 13720, page 6. 
a) Paragraph 1.2, in the third paragraph, delete the last 

sentence (“Submit the proposed...via the C.O.”) and 
substitute the following: 

 
“Submit the proposed zoning in a narrative and graphical form to 
the SSO/21SFS via the Contracting Officer.” 
 

b) Paragraph 1.2, after the last sentence of the second 
paragraph (“Electronic equipment...47 CFR 15.”) add the 
following: 

 
“Submit the proposed zoning in a narrative and graphical form to 
the SSO/21SFS via the Contracting Officer.” 

 
(32) Section 13720, page 12, to the end of paragraph 1.3, add the 

following: 
 

"Ensure that all data and technical requirements for the CCTV and ESS 
are fully coordinated and submitted as one complete system under the 
submittal requirements of this section.  Refer to Section 16751 CLOSED 
CIRCUIT TELEVISION SYSTEMS for associated submittal requirements." 

 
(33) Section 13720, page 15, paragraph 1.3.4.4, after the last 

sentence (“The graphics examples...scheduled need date,” add 
the following: 

 
“The Contractor shall submit an Autocad floor plan as a submittal 
before substantial completion of the building.  This floor plan shall 
ow security zones and protected areas.” sh

 
(34) Section 13720, page 17, paragraph 1.5.1, after the last 

sentence (“Approval of the planned...to the training,”) add 
the following: 

 
“The Contractor shall provide on-site user training on the keypad 
explaining the keypad use and features.” 
 

(35) Section 13720, Page 22, following paragraph 1.8.10, add: 
 
"1.9 SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When used, 
a designation following the "G" designation identifies the office that will 
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review the submittal for the Government.  The following shall be submitted in 
accordance with Section 01330 SUBMITTAL PROCEDURES: 
 
SD-02 Shop Drawings 
 

Final System Drawings; G-AO 
 

The Contractor shall maintain a separate set of up-to-date drawings for 
the ESS as described above.  In addition to being complete and 
accurate, this set of drawings shall be kept neat and shall not be used 
for installation purposes. Final drawings shall be submitted to the 
Government with the final endurance test report and shall be finished 
drawings on vellum and CD-ROM. 

 
SD-03 Product Data 
 

Test Procedures; G-AO 
 

Written notification of planned testing shall be given to the 
Government at least 14 days prior to the test; notice shall not be 
given until after the Contractor has received written approval of the 
specific test procedures.  Test procedures shall explain in detail, 
step-by-step actions and expected results, demonstrating compliance 
with the requirements specified.  

 
SD-05 Design Data 
 

Electronic Security System; G-AE 
 

The Contractor shall provide an Electronic Security System (ESS) 
package as described and shown above in paragraph 1.2 SYSTEM 
DESCRIPTION, including installation of any Government Furnished 
Equipment.  This package shall include technical data packages, 
computer software, and all pertinent system data and/or manuals 
necessary for evaluation of the system. 

 
Zoning Meeting; G-AO 

 
The Contractor shall schedule a meeting with the Contracting Officer's 
Representative and the end user to determine the zoning of the security 
areas 14 days prior to system design commencement. Submit the proposed 
zoning in a narrative and graphical form to the 550/21 SFS via the COR. 

 
SD-06 Test Reports 
 

Test Reports; G-AO 
 

The Contractor shall perform pre-delivery testing, site testing, and 
adjustment of the completed ESS. The Contractor shall provide 
personnel, equipment, instrumentation, and supplies necessary to 
perform testing.  Test reports shall be used to document results of the 
tests. Reports shall be delivered to the Government within 7 days after 
completion of each test. 

 
SD-10 Operation and Maintenance Data 
 

Training; G-AO 
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The Contractor shall conduct training courses for designated personnel 
in the maintenance and operation of the system as specified. The 
training shall be oriented to the specific system being installed. 
Training manuals shall be developed and delivered as described above.   

 
Operation and Maintenance Instructions; G-AO 

 
Operation, Maintenance, Hardware and other required manuals shall be 
developed as described above and submitted to the COR.  At a minimum, 
the manual(s) shall fully describe all equipment furnished; fully 
explain all procedures and instructions for the operation of the 
system; and provide descriptions of maintenance for all equipment 
including inspection, periodic preventive maintenance, fault diagnosis, 
d repair or replacement of defective components." an

 
 

(36) Section 13270, page 26, paragraph 2.4.1.1, after the last 
sentence (“Loss of primary...as an alarm,”) add the 
following: 

 
“The security system shall be fed from the generator circuits.” 
 

(37) Section 13270, page 28, paragraph 2.4.2.2, to the end of 
this paragraph add the following sentence: 

 
“Provide a ground fault interrupter inside the local processor’s 
enclosure.  This is not a Government furnished device.” 
 

(38) Section 13270, page 31, delete paragraphs 2.7 and 2.7.1 in 
their entirety. 

(39) Section 13270, page 32, delete paragraph 2.8.1.1 and 
substitute the following: 

 
“2.8.1.1  Magnetic Stripe 
 
There are no magnetic stripe card readers.  All card readers will be 
proximity card readers.” 

 
(40) Section 15080, pages 5 and 6, paragraph 1.2, lines 5 thru 7, 

delete "Section 02552 PRE-ENGINEERED UNDERGROUND HEAT 
DISTRIBUTION SYSTEM, Section 02553 HEAT DISTRIBUTION SYSTEMS 
IN CONCRETE TRENCHES, Section 02554 ABOVEGROUND HEAT 
DISTRIBUTION SYSTEM, and ". 

(41) Section 16261, page 9, paragraph 2.1, to the end of this 
paragraph add the following: 

 
“u.  The drive shall comply with FCC Part 15 subpart J rules and 
regulations regarding radio frequency interference.  Line noise shall 
be no greater than 3% harmonic distortion and no more than a 16,400 
volt-microsecond commutation notch area, in accordance with IEEE 519.” 

 
(42) Section 16415, page 23, paragraph 2.13.1, to the end of this 

paragraph add the following: 

“Provide only low mercury lamps.  All lamps will be either no mercury 
or low mercury.” 
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(43) Section 16415, page 46, after paragraph 3.10.1, add the 
following new paragraph: 

“3.10.1 Busway Installation 

Busways penetrating walls shall have wall flanges installed on both 
surfaces of walls.  Wall openings shall be approximately 6.4 mm larger 
than the busway on each on the 4 busway sides, and openings shall be 
sealed with a suitable compound.  Fire barriers shall be provided when 
penetrating fire rated walls.  Fire barriers shall have a rating equal 
to the fire wall rating.  A weather barrier shall be used when a busway 
penetrates an exterior wall.  Busways shall not be supported at 
intervals not exceeding 3 m and shall be seismically braced to prevent 
lateral movement.” 

(44) Section 16415, page 53, after paragraph 3.20.8, add the 
following new paragraph: 

“3.20.9 Busway Testing 

a. Insulation Resistance phase to phase, all combinations. 

b. Insulation resistance phase to ground, each phase. 

c. AC or DC high potential test. 

d. Phase rotation test from each line side to each load side 
equipment for each run of busway.  Perform rotation test after 
complete installation of busway.” 
(45) Section 16751, page 16, paragraph 2.6.1.1, delete “8.8 by 

at”. 6.6 mm (2/3 inch) form
(46) Section 16751, page 17, paragraph 2.6.2.1, delete “12.8 by 

9.6 mm (1 inch) format”. 
 
  b.  Specifications (New and/or Revised and Reissued).  Delete and 
substitute or add specification pages as noted below. The substituted pages are 
revised and reissued with this amendment. Areas of text changed on the reissued 
pages are denoted by underlining for added text and strikeout of deleted text.  
(All portions of reissued specification pages shall apply whether or not 
changes thereon have been indicated by underlining or strikeout.) 
 
 

Pages Deleted Pages Substituted or Added  
00800 00800 
01020 01020 
- 15565 
- 15702 
16710 16710 
 
 
  c.  Drawings (Not Reissued). The following drawings are revised as 
indicated below with latest revision date of 4 September 2003.  These drawings 
are not reissued with this amendment.  
 

(1)  Dwg. AF 610-284-02, Sheet A1.01, at structural grid 3 between Y 
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and Z, delete reference to “1/A1.01/A4.03”. 
(2)  Dwg. AF 610-284-02, Sheet A1.21, between grids 4.7 and 5, and 

between grids Y and Z, change window type “1” to read window type “2”. 
(3)  Dwg. AF 610-284-02, Sheet A3.04, correct title reference for 

section 1 to read “1/A3.04/A3.04” in lieu of “1/A3.04/A3.05”.  Correct title 
reference for section 2 to read “2/A3.04/A3.04” in lieu of “1.A3.04/A3.05”. 

(4)  Dwg. AF 610-284-02, Sheet A4.03, elevation 3/A4.03, between 
grids 1 and 2, correct section cut “3/A4.03/A4.03” to read “3/A4.03/A4.04”. 

(5)  Dwg. AF 610-284-02, Sheet A4.04 
a)   Correct SOUTH ENLARGED COURT ELEVATION to read 

“2/A4.03/A4.04” in lieu of “3/A4.03/A4.04”. 
b)   Correct AIR SHAFT ELEVATION to read “4/A4.03/A4.04” in 

lieu of “3/A4.03/A4.04”. 
 

(6)  Dwg. AF 610-284-02, Sheet A5.06, add the following general 
note: 
 
“GENERAL NOTES 
 
1. Provide continuous bentonite waterproofing under slabs, on the earth side 
of all foundation and pit walls, around footings where in contact with soil, 
and under elevator pits and sump pits. Provide bentonite waterstops at 
subgrade intersections of concrete walls and footings, and around all slab 
penetrations, including elevator jackshafts. Comply with manufacturer’s 
installation recommendations.” 
 

(7)  Dwg. AF 610-284-02, Sheet A5.07, add the following general 
note: 
 
“GENERAL NOTES 
 
1. Provide continuous bentonite waterproofing under slabs, on the earth side 
of all foundation and pit walls, around footings where in contact with soil, 
and under elevator pits and sump pits. Provide bentonite waterstops at 
subgrade intersections of concrete walls and footings, and around all slab 
penetrations, including elevator jackshafts. Comply with manufacturer’s 
installation recommendations.” 
 

(8)  Dwg. AF 610-284-02, Sheet A5.07, at the top of Section 
3/A5.07, correct the Base Bid detail reference to read “5/A8.02” in lieu of 
“4/A8.02”. 

(9)  Dwg. AF 610-284-02, Sheets A6.02 and A6.03: 
 

a) In accordance with attached sketch A602/A603, insert the room 
finishes for added rooms B030b, B044, B062, 1037, 1040a, 1045a, 
1067a, 1105, 1106, 1107, 1108, 1121a, 1129a, and 2148a. 

b) For the rooms listed below, under “MATERIAL” column for 
“CEILING” and “REMARKS” column, revise the ceiling material and 
remarks information to be as identified below: 

 
Room No. Ceiling Material      Remarks 
B029  EXISTING ACT          *8 
B030  EXISTING ACT 
B035  EXISTING ACT 
B036  EXISTING ACT 
B041  EXISTING ACT 
B070  EXP/GWB 
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B070a  GWB 
B070c  ACT-1 
B073a  EXP 
B079  GWB 
B116  ACT-1 
B120  ACT-1 
B121  EXP 
B131  ACT-1 
B132  ACT-1 
1031  EXISTING ACT          *8 
1066  EXISTING ACT          *8 
1067  EXISTING ACT          *8 
1116  ACT 
1127  GWB 
1149  EXP 
2001  ACT 
2074a  ACT-2 
2088  EXISTING ACT          *8 
2089  EXISTING ACT          *8 
2111  EXISTING ACT          *8 
2112a  EXISTING ACT          *8 
2130  EXPOSED SKYLIGHT 
2137  ACT-1 
2138  EXP 
2151  ACT-1 
2152  EXPOSED SKYLIGHT 

 
c) Under “FINISH NOTES”, after note 7 add the following new note: 

 
“8.  REPLACE ACT WHERE DAMAGED DURING CONSTRUCTION WITH MATCHING ACT.” 
 

d) Under “GENERAL FINISH NOTES”, after note 5 add the following new 
note: 

 
“6.  IN ALL EXISTING ROOMS, PROTECT EXISTING FLOOR FINISHES IN PLACE 
DURING DEMOLITION AND CONSTRUCTION. REPLACE EXISTING FLOOR FINISHES 
WHERE DAMAGED BY DEMOLITION OR CONSTRUCTION UNDER THIS CONTRACT WITH 
MATCHING FINISHES.” 

 
(10) Dwg. AF 610-284-02, Sheet A9.05, add the following general 

note: 
 
“GENERAL NOTES 
 
1. Provide continuous bentonite waterproofing under slabs, on the earth side 
of all foundation and pit walls, around footings where in contact with soil, 
and under elevator pits and sump pits. Provide bentonite waterstops at 
subgrade intersections of concrete walls and footings, and around all slab 
penetrations, including elevator jackshafts. Comply with manufacturer’s 
installation recommendations.” 
 

(11) Dwg. AF 610-284-02, Sheet A7.03, in detail 8/A7.03, delete 
“vapor retarder” and substitute “bentonite waterproofing”. 

(12)  Dwg. AF 610-284-02, Sheet A8.04, delete “extruded type IV 
polyurethane” and substitute “rigid”. 

(13)  Dwg. AF 610-284-02, Sheet A9.13, detail 3/A9.13 erroneously 
indicates several items to be by “others”.  All items indicated in this 
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detail are in the scope of construction. 
(14)  Dwg. AF 610-284-02, Sheet C1.05, note #6, revise second 

sentence of this note to read “in accordance with the provisions of 
Specification Section 01025” in lieu of “in accordance with Specification 
Section 00800”. 

(15) Dwg. AF 610-284-02, Sheet C1.06, note #6, revise second 
sentence of this note to read “in accordance with the provisions of 
Specification Section 01025” in lieu of “in accordance with Specification 
Section 00800”. 

(16) Dwg. AF 610-284-02, Sheet C1.07, note #6, revise second 
sentence of this note to read “in accordance with the provisions of 
Specification Section 01025” in lieu of “in accordance with Specification 
Section 00800”. 

(17) Dwg. AF 610-284-02, Sheet L1.11, delete this sheet in its 
entirety.  It is no longer applicable. 

(18) Dwg. AF 610-284-02, Sheet L4.11, delete this sheet in its 
entirety.  It is no longer applicable. 

(19) Dwg. AF 610-284-02, Sheet M1.05, all systems and equipment 
in Rooms B057 and B061 are existing. 

(20) Dwg. AF 610-284-02, Sheet M1.06, Keyed notes (those shown in 
hexagons) show adjacent to existing systems (shown with dashed linework) do 
not apply to this project. 

(21) Dwg. AF 610-284-02, Sheet M3.02  
a)   Create new items RTU-14 and RTU-15, which will have 

the same values as scheduled for RTU-13. 
b)   Delete the reference to Bid Option numbers on the Air 

Handling Unit Schedule. Bid option numbers can be 
obtained from the pricing schedule. 

(22) Dwg. AF 610-284-02, Sheet M1.21, under GENERAL NOTES, after 
Note 9, add the following new note: 
 
“10.  Combustion air and combustion products discharge from the unit heaters 
in the Parking Garage shall be 152mm, 24-gauge sheet metal. Control damper at 
the Southeast end of the garage shall be the same size as the louver 
(approximately 2134mm X 1829mm).” 
 

(23)  Dwg. AF 610-284-02, Sheet M1.21, under GENERAL NOTES, after 
Note 25, add the following new notes: 
 
“26.  Provide one 24MM OSP FO cable from Building B2, Room B009 to the GOQ 
Xbox.  The distance from Room B009 to existing manhole CMH309 is show on 
Sheet EP.02.  In addition to the distance from B009 to CMH309 add 1000 meters 
to get from manhole CMH309 to the GOQ Xbox.   

27.  Provide an AMP patch panel to match existing in B009, and provide an ADC 
OCM-9400000, 96-port, ST, cross connect panel in the pedestal.” 
 

(24) Dwg. AF 610-284-02, Sheet E3.08, under GENERAL NOTES, after 
Note 1, add the following new note: 
 
“2.  Add a smoke detector in lobby of elevator.  Mount detector under second 
level bridge.” 
 

(25) Dwg. AF 610-284-02, Sheet E3.09, under GENERAL NOTES, after 
Note 1, add the following new note: 
 
“2.  Add a smoke detector in lobby of elevator.  Mount detector under second 
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level bridge.” 
 

(26) Dwg. AF 610-284-02, Sheet E5.10, under GENERAL NOTES, after 
Note 1, add the following new note: 
 
“2.  The RED Switch PDS consists of two identical parallel distribution 
systems, one Red and one Black, that feed common 100 mm X 100 mm outlet boxes 
with a double gang plaster ring at the location where the red phone is 
located.  Install two 103 mm conduits (one Red, one Black) from the 
appropriate under floor tray system in the Red Switch B009 to a lockable 
enclosure (914 mm x 610 mm x 152 mm) with a padlock hasp in each TC.  Install 
a 13 mm conduit from the enclosure in each TC to each Red Switch outlet box 
(feed the outlets from a TC on the Same floor as the outlet).  There are 150 
Red Switch outlets throughout the building.  Each of the 150 conduits is 50m 
in length. Contact the Contracting Officer for the locations of user outlets.  
The Red Switch PDS shall not share conduits or pull boxes with any other PDS; 
each PDS is a separate and stand alone system.” 
 

(27) Dwg. AF 610-284-02, Sheets S1.08 through S1.14, on all 
sheets, for notes reading “150 mm CONCRETE SLAB ... POLYETHELENE VAPOR 
RETARDER ...”, delete the words “POLYETHELENE VAPOR RETARDER” and substitute 
“BENTONITE WATERPROOFING WITH INTEGRAL VAPOR RETARDER” (each note on 
referenced sheets). 
 

(28) Create New Drawing A7.06 titled "TYPICAL METAL WALL PANEL 
DETAILS", and insert the details shown on Attached Sketches A-1, A-2 and A-3. 
 
  d.  Drawings (Reissued).  The following sheets of drawing code AF 610-
284-02 are revised with latest revision date of 3 September 2003, and reissued 
with this amendment.  
 

(1)   Dwg. AF 610-284-02, Sheet S3.12. 
 
 2. This amendment is a part of the bidding papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the specifications remain unchanged.  If the bids have been mailed prior to 
receiving this amendment, you will notify the office where bids are opened, in 
the specified manner, immediately of its receipt and of any changes in your bid 
occasioned thereby.  
 
  a. Hand-Carried Bids shall be delivered to the U.S. Army Corps of 
Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Bids shall be addressed as noted in Item 8 on Page 00010-1 
of Standard Form 1442.  

 

 Am #0004 - 12 



 
 

 

 Am #0004 - 13 

 
 3. Bids will be received until 2:00 p.m., local time at place of bid 
opening, 16 SEP 2003. 
  
Attachments:  
 Submittal Register (Attachment to Section 01330) 
   Spec Pages listed in 1.b. above 
   Sketch A602/A603 
   Sketches A-1, A-2, and A-3 (for new sheet A7.06) 
 Drawings listed in 1.d. above 
 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
3 September 2003 
mrp/4413 
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3.11.1Utility Work

02621 SD-07 Certificates
2.1Materials

02630 SD-03 Product Data
3.3Placing Pipe

SD-07 Certificates
2.1.2Resin Certification
2.1.3Resin Certification
3.8 G AOPipeline Testing
2.2.4Frame and Cover for Gratings

02722 SD-06 Test Reports
1.4Sampling and testing
1.4.2.4Field Density Tests

02741 SD-03 Product Data
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2.1Aggregates
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Manufacturer's Instructions
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2.1 G AOCompression Seals

SD-06 Test Reports
1.3 G AOTest Requirements

02763 SD-03 Product Data
1.4 G AOEquipment

Composition Requirements
SD-06 Test Reports
Sampling and Testing
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Volatile Organic Compound
(VOC)

02770 SD-06 Test Reports
3.8Field Quality Control
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3.2 G AOField Tests
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03300 SD-03 Product Data
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03410 1.7.4batch ticket
04200 SD-02 Shop Drawings

G AEMasonry Work
SD-03 Product Data
Insulation

3.1.2 G AOCold Weather Installation
SD-05 Design Data

2.4.5 G AEPre-mixed Mortar
G AEUnit Strength Method

SD-08 Manufacturer’s Instructions
2.4.4Masonry Cement

05090 SD-03 Product Data
1.5 G  AOWelding Procedure Qualifications
1.6 G  AOWelder, Welding Operator, and

Tacker Qualification
1.7 G  AOInspector Qualification
1.5.1 G  AOPrevious Qualifications
1.5.2 G  AOPrequalified Procedures

SD-06 Test Reports
3.2 G  AOQuality Control

05091 SD-03 Product Data
1.8.1 G  AEUltrasonic Inspection

05120 SD-02 Shop Drawings
G AEErection drawings

1.6.1 G AEFabrication drawings
SD-03 Product Data
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05120 2.4Shop primer
2.2.4Load indicator washers

SD-06 Test Reports
2.4Class B coating
2.2Bolts, nuts, and washers

SD-07 Certificates
2.1Steel
2.2Bolts, nuts, and washers
2.4Shop primer
2.3.1Welding electrodes and rods
2.3.2Nonshrink grout
2.5Galvanizing
1.5AISC Quality Certification
1.6.2.3 G AOWelding procedures and

qualifications
05300 SD-02 Shop Drawings

2.1 G  AEDeck Units
2.5 G  AEAccessories
3.3 G  AEAttachments
3.4 G  AEHoles and Openings

SD-03 Product Data
2.1 G  AEDeck Units
3.3 G  AEAttachments

SD-04 Samples
2.1 G  AODeck Units
2.5 G  AOAccessories
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05300 SD-07 Certificates
2.1 G  AODeck Units
3.3 G  AOAttachments

05400 SD-02 Shop Drawings
G  AEFraming Components (Exterior

Studs)
SD-07 Certificates

G  AOMill Certificates
3.2.1 G  AOWelds

05500 SD-02 Shop Drawings
1.6 G  AEMiscellaneous Metal Items

SD-05 Design Data
G  AEStairs and Railings
G  AERaised Seating Platform

05520 SD-03 Product Data
G AEManufacturer's Data

SD-02 Shop Drawings
G AEFabrication and Installation

Drawings
SD-06 Test Reports

G AEHandrails and Railing Systems
05811 SD-02 Shop Drawings

G  AEPlacement Drawings
SD-03 Product Data

G  AEProduct Data
SD-04 Samples
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05811 G  AESamples for Initial Selection
SD-06 Test Reports

G  AEProduct Test Report
06100 SD-07 Certificates

2.1.1Grading and Marking
2.3Insulation

06200 SD-02 Shop Drawings
G  AEFinish Carpentry

SD-03 Product Data
2.1Wood Items, Siding, and Trim

SD-04 Samples
2.1.5 G  AEMoldings

06410 SD-02 Shop Drawings
1.7 G AEShop Drawings
3.1 G AEInstallation

SD-03 Product Data
2.1Wood Materials
2.8Wood Finishes
2.9.7.3Finish Schedule

SD-04 Samples
2.3 G AEPlastic Laminates
2.5 G AECabinet Hardware

G AOWood
SD-07 Certificates

1.4Quality Assurance
Casework
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06650 SD-02 Shop Drawings
G AEShop Drawings

3.2 G AEInstallation
SD-03 Product Data

2.1Solid polymer material
1.6Qualifications
2.3Fabrications

SD-04 Samples
2.1 G AEMaterial

SD-06 Test Reports
2.1Solid polymer material

SD-07 Certificates
2.3Fabrications
1.6Qualifications

SD-10 Operation and Maintenance
Data

2.1 G AOSolid polymer material
G AOCelean-up

07132 SD-03 Product Data
G  AE.System Description
G  AEReinforcing Fabric
G  AEProtection Course

Applications
SD-07 Certificates

1.4 G  AEMaterials
07170 SD-03 Product Data

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 16 OF 51 PAGES

NORTHCOM HQ ADDITION, PETERSON AFB, CO

07170 G  AEProduct Date
SD-07 Certificates
Submit Certificate(s)

07190 SD-03 Product Data
2.2Water repellents

SD-06 Test Reports
2.3.1Water absorption
2.3.2Water absorption
2.3.1Accelerated weathering
2.3.2Accelerated weathering
2.3.1Resistance to chloride ion

penetration
2.3.2Resistance to chloride ion

penetration
2.3.1Moisture vapor transmission
2.3.2Moisture vapor transmission
2.3.1Scaling resistance
2.3.2Scaling resistance

Water Penetration and Leakage
SD-08 Manufacturer’s Instructions

3.4Application
1.6.1material safety data sheets

07220 SD-03 Product Data
G  AEProduct Data

3.5Application of Insulation
3.6Inspection
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07220 SD-07 Certificates
2.1 G  AOInsulation

Glass Roofing Felt
07413 SD-02 Shop Drawings

G  AESiding
SD-04 Samples

G  AETexture and Color Samples
G  AESiding

2.7Gaskets and Insulating
Compounds

2.6 G  AESealant
SD-07 Certificates
Siding

3.1Installation
Accessories

07530 SD-02 Shop Drawings
1.3.2 G  AERoofing System

SD-03 Product Data
3.3Installation
3.4Protection of Finished Roofing
3.5Inspection

SD-07 Certificates
1.3.4Materials

07600 SD-02 Shop Drawings
2.1 G  AEMaterials

07721 SD-02 Shop Drawings
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07721 G  AEShop Drawings
SD-05 Design Data
Structural Calculations

SD-08 Manufacturer’s Instructions
Installation

07810 SD-03 Product Data
3.3Fireproofing Material

SD-06 Test Reports
1.7Fire Resistance Rating

SD-07 Certificates
1.5Installer Qualifications
3.1Surface Preparation Report

07840 SD-02 Shop Drawings
2.1 G  AOFirestopping Materials

SD-07 Certificates
2.1 G  AOFirestopping Materials
1.5 G  AOInstaller Qualifications
3.3 G  AOInspection

07900 SD-03 Product Data
2.1 G  AEBacking
2.2 G  AEBond-Breaker

G  AESealant
SD-07 Certificates
Sealant

08110 SD-02 Shop Drawings
2.1 G  AEDoors

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 19 OF 51 PAGES

NORTHCOM HQ ADDITION, PETERSON AFB, CO

08110 2.5 G  AEFrames
2.3 G AEAccessories

G  AESchedule of doors
G  AESchedule of frames

SD-03 Product Data
2.1 G  AEDoors
2.5 G  AEFrames
2.3 G AEAccessories

08120 SD-02 Shop Drawings
2.1 G  AEDoors and frames

SD-08 Manufacturer’s Instructions
2.1Doors and frames

08210 SD-02 Shop Drawings
2.1 G  AEDoors

SD-03 Product Data
2.1 G  AEDoors
2.2Accessories

Water-resistant sealer
1.4Warranty

SD-04 Samples
2.1 G AODoors
2.3.4.3 G AODoor finish colors

SD-06 Test Reports
2.4Split resistance
2.4Cycle-slam
2.4Hinge loading resistance
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08330 SD-02 Shop Drawings
3.1 G  AEApproved Detail Drawings
3.1 G AEInstallation

SD-03 Product Data
2.1 G  AEOverhead Rolling Doors

SD-04 Samples
2.1 G  AEOverhead Rolling Doors

SD-10 Operation and Maintenance
Data

1.6 G AOOperation and Maintenance
Manuals

08385 SD-02 Shop Drawings
G  AEDoors and Frames

SD-07 Certificates
Sound Rated Doors

08420 SD-02 Shop Drawings
G  AEAluminum Framing Systems

SD-04 Samples
G  AOFinishes

SD-06 Test Reports
Aluminum Framing Systems

08600 SD-02 Shop Drawings
3.2 G  AEShop Drawings

SD-03 Product Data
G  AESkylights

1.6 G  AOWarranty
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08600 SD-06 Test Reports
Test Reports

SD-07 Certificates
G  AESkylights

1.4 G  AOQualifications
08710 SD-02 Shop Drawings

1.3 G  AEHardware schedule
2.3.7 G AOKeying system

SD-03 Product Data
2.3 G  AEHardware items

SD-08 Manufacturer’s Instructions
3.1Installation

SD-10 Operation and Maintenance
Data

1.3 G  AOHardware Schedule
SD-11 Closeout Submittals

1.4 G AOKey bitting
08810 SD-02 Shop Drawings

3.2 G  AEInstallation
SD-03 Product Data

2.2 G  AEInsulating Glass
2.6Glazing Accessories

SD-04 Samples
2.2 G  AEInsulating Glass

SD-07 Certificates
2.2 G  AEInsulating Glass
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09250 SD-03 Product Data
2.1.4Cementitious backer units
2.1.2Glass Mat Covered or Reinforced

Gypsum Sheathing
Glass Mat Covered or Reinforced
Gypsum Sheathing Sealant

2.1.3Impact Resistant Gypsum Board
2.1.12Accessories

SD-07 Certificates
2.1 G  AOAsbestos Free Materials

09310 SD-03 Product Data
2.1Tile
2.2Setting-Bed
2.4Mortar, Grout, and Adhesive

SD-04 Samples
2.1 G  AETile
2.5 G  AEMarble Thresholds

SD-07 Certificates
2.1Tile
2.4Mortar, Grout, and Adhesive

09445 SD-02 Shop Drawings
1.3 G  AEApproved Detail Drawings
2.5 G  AEStrips

G  AEConrol Joint Strips
SD-03 Product Data

2.2Resin
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09445 3.2 G AEMixing, Proportioning, and
Installation

3.3Cleaning and Sealing
SD-04 Samples

1.3 G  AEResinous Terrazzo Flooring
SD-07 Certificates
Conductive Resinous Terrazzo
Flooring

09510 SD-02 Shop Drawings
1.3 G  AOApproved Detail Drawings

SD-03 Product Data
Acoustical Ceiling Systems

SD-04 Samples
2.1 G  AOAcoustical Units

SD-07 Certificates
2.1Acoustical Units

09650 SD-02 Shop Drawings
G  AOFlooring

SD-03 Product Data
G  AOFlooring

SD-04 Samples
G  AOFlooring
G  AOWall Base

SD-06 Test Reports
Moisture Test

SD-08 Manufacturer’s Instructions
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09650 Flooring
SD-10 Operation and Maintenance
Data

G AOData Package 1
09680 SD-02 Shop Drawings

3.4 G AOInstallation
2.10 G AOMolding

SD-03 Product Data
Carpet

3.1Surface Preparation
3.4Installation

SD-04 Samples
G AOCarpet

2.10 G AOMolding
SD-06 Test Reports

3.2Moisture and Alkalinity Tests
SD-07 Certificates
Carpet

SD-10 Operation and Maintenance
Data

G AOCarpet
3.5 G AOCleaning and Protection

09720 SD-03 Product Data
2.1Wallcoverings
3.3Installation

Maintenance
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09720 3.4Clean-Up
SD-04 Samples

2.1 G  AOWallcoverings
SD-07 Certificates

2.1Wallcoverings
SD-08 Manufacturer’s Instructions

2.1Wallcoverings
SD-10 Operation and Maintenance
Data

2.1 G AOWallcoverings
09840 SD-02 Shop Drawings

2.1 G  AEApproved Detail Drawings
SD-03 Product Data

3.2Installation
2.1Acoustical Wall Panels

SD-04 Samples
2.1 G  AEAcoustical Wall Panels

SD-07 Certificates
2.1Acoustical Wall Panels

09900 SD-02 Shop Drawings
Piping identification
stencil

SD-03 Product Data
2.1Coating
2.1Manufacturer's Technical Data

Sheets
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09900 SD-04 Samples
1.9 G AEColor
1.4.2 G AETextured Wall Coating System
1.4.3 G AOSample Textured Wall Coating

System Mock-Up
SD-07 Certificates

1.3Applicator's qualifications
1.4.1.2Qualification Testing

SD-08 Manufacturer’s Instructions
3.3.1Application instructions
3.7.2Mixing
1.7.2Manufacturer's Material Safety

Data Sheets
SD-10 Operation and Maintenance
Data

2.1 G AOCoatings
10100 SD-03 Product Data

Visual Display Boards
SD-08 Manufacturer’s Instructions
Projection Screens

SD-07 Certificates
Visual Display Boards

10153 SD-02 Shop Drawings
G AEToilet Partition System

SD-03 Product Data
Toilet Partition System
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10153 SD-04 Samples
G AEToilet Partition System

10260 SD-02 Shop Drawings
2.2 G  AOCorner Guards

SD-03 Product Data
2.2 G  AOCorner Guards

SD-04 Samples
2.4 G  AOFinish

SD-06 Test Reports
2.2Corner Guards

SD-07 Certificates
2.2Corner Guards

10270 SD-02 Shop Drawings
G  AERaised Floor System

SD-03 Product Data
G  AERaised Floor System

SD-04 Samples
G  AERaised Floor System

SD-06 Test Reports
2.4Tests
3.2Testing of Electrical Resistance

SD-07 Certificates
Raised Floor System

SD-05 Design Data
G  AECalculations

10440 SD-02 Shop Drawings
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10440 3.1 G  AEDetail Drawings
SD-03 Product Data

3.1Installation
SD-04 Samples

1.3 G AEInterior Signage
10508 SD-02 Shop Drawings

Metal Lockers
SD-03 Product Data
Metal Lockers

SD-04 Samples
G  AEMetal Lockers

10650 SD-02 Shop Drawings
2.2 G  AEOperable Partitions

SD-03 Product Data
2.2Operable Partitions

SD-04 Samples
2.2 G  AEOperable Partitions

SD-07 Certificates
2.1Materials
2.2Operable Partitions

SD-10 Operation and Maintenance
Data

2.2 G AOOperable Partitions
10800 SD-03 Product Data

2.1.2Finishes
2.2Accessory Items
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10800 SD-04 Samples
2.1.2 G  AEFinishes
2.2 G  AEAccessory Items

SD-07 Certificates
2.2Accessory Items

11400 SD-02 Shop Drawings
2.1.6 G  AEFood Service Equipment
3.1 G  AEInstallation

SD-03 Product Data
2.1.6 G  AEFood Service Equipment

SD-06 Test Reports
3.3Testing

SD-10 Operation and Maintenance
Data

2.1.6 G AOFood Service Equipment
12705 SD-02 Shop Drawings

G  AEApproved Detail Drawings
3.1 G  AEInstallation

SD-03 Product Data
3.1Installation Instructions
1.8Warranty

Workstation Components
SD-04 Samples

G AOWorkstations
SD-07 Certificates
Workstations
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12705 SD-10 Operation and Maintenance
Data

G AOProduct Assembly Manual
G AOProduct Maintenance Manuals

3.2 G AOCleaning
2.1.5 G AOElectrical System

13080 SD-02 Shop Drawings
3.1 G AEBracing
3.4 G AEResilient Vibration Isolation

Devices
1.4 G AEEquipment Requirements

SD-03 Product Data
3.1 G  AEBracing
1.4 G  AEEquipment Requirements

13100 SD-02 Shop Drawings
G  AODrawings

SD-07 Certificates
2.1Materials

13110 SD-02 Shop Drawings
1.3.9 G  AEDrawings
1.3.2 G  AEContractor's Modifications

SD-03 Product Data
G  AEEquipment

3.9 G AOSpare Parts
SD-06 Test Reports

3.5 G  AOTests and Measurements
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13110 1.3.2 G  AOContractor's Modifications
SD-07 Certificates

G AOCathodic Protection System
1.3.1 G AOServices of 'Corrosion Expert'

SD-10 Operation and Maintenance
Data

G AOCathodic Protection System
3.6 G AOTraining Course

13720 SD-02 Shop Drawings
G AOFinal System Drawings

SD-03 Product Data
G AOTest Procedures

SD-05 Design Data
G AEElectronic Security System
G AOZoning Meeting

SD-06 Test Reports
G AOTest Reports

SD-10 Operation and Maintenance
Data

G AOTraining
G AOOperation and Maintenance

Instructions
13851 SD-02 Shop Drawings

1.4.1 G  AEFire Alarm Reporting System
SD-03 Product Data

2.2 G  AEStorage Batteries
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13851 G  AEVoltage Drop
2.7.4 G  AOSpecial Tools and Spare Parts
1.5 G  AOTechnical Data and Computer

Software
3.5 G  AOTraining
3.4 G  AOTesting

SD-06 Test Reports
3.4 G  AOTesting

SD-07 Certificates
1.4.6Equipment
1.3.8 G AOQualifications

SD-10 Operation and Maintenance
Data

1.5 G  AOTechnical Data and Computer
Software

13930 SD-02 Shop Drawings
1.12 G  AEShop Drawings
3.11As-Built Drawings

SD-03 Product Data
3.1Fire Protection Related Submittals
3.4.1 G  AESway Bracing
2.3 G  AEMaterials and Equipment
1.7 G  AEHydraulic Calculations
1.11Spare Parts
3.10 G  AOPreliminary Tests
3.11 G  AOFinal Acceptance Test
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13930 3.12 G  AOOn-site Training
1.8 G AEFire Protection Specialist
1.9 G  AESprinkler System Installer

SD-06 Test Reports
3.11 G AEPreliminary Test Report
3.11 G  AEFinal Acceptance Test Report

SD-07 Certificates
3.3 G  AEInspection by Fire Protection

Specialist
SD-10 Operation and Maintenance
Data

G A0Operation and Maintenance
Instructions

13935 SD-02 Shop Drawings
1.7 G  AEShop Drawings
3.9 G AOAs-Built Drawings

SD-03 Product Data
3.1 G AOFire Protection Related Submittals
3.4.1 G AESway Bracing
2.3 G  AEMaterials and Equipment
1.7 G  AEHydraulic Calculations
1.11Spare Parts
3.8 G  AOPreliminary Tests
3.9 G  AOFinal Acceptance Test
1.8 G  AEFire Protection Specialist
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13935 1.9 G  AESprinkler System Installer
Qualifications

3.10 G  AOOnsite Training
SD-06 Test Reports

3.8 G  AOPreliminary Tests
3.9 G  AOFinal Acceptance Test

SD-07 Certificates
3.3 G  AOInspection by Fire Protection

Specialist
SD-10 Operation and Maintenance
Data

3.10 G AOOperating and Maintenance
Instructions

14240 SD-02 Shop Drawings
1.3 G  AEDetail Drawings

SD-03 Product Data
2.1 G  AEPassenger Elevators
3.2 G  AOField Quality Control
2.4.1 G  AELogic Control

SD-05 Design Data
1.3 G  AEReaction Loads
1.3 G  AEHeat Loads

SD-06 Test Reports
3.2.2 G  AOField Tests Reports
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1.4 G  AOQualifications
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14240 SD-10 Operation and Maintenance
Data

3.3 G  AOOperation and Maintenance
Manuals

1.5.3 G  AOMaintenance and Diagnostic
Tools

1.7 G  AOMaintenance and Repair Action
Plan

3.3 G  AOOperation and Maintenance
Training

15070 SD-02 Shop Drawings
3.1 G AECoupling and Bracing
3.3 G AEFlexible Couplings or Joints
1.3 G AEEquipment Requirements
1.2.4 G  AEContractor Designed Bracing

SD-03 Product Data
3.1 G  AECoupling and Bracing
1.3 G  AEEquipment Requirements
1.2.4 G  AEContractor Designed Bracing

SD-07 Certificates
2.2Flexible Ball Joints

15080 SD-02 Shop Drawings
3.2.2.4 G AOMica Plates

SD-03 Product Data
2.1General Materials

SD-04 Samples
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15080 G AOThermal Insulation Materials
15181 SD-02 Shop Drawings

2.4 G AEPiping System
SD-03 Product Data

2.4 G AEPiping System
2.12 G AOWater Treatment Systems

Spare Parts
1.3Qualifications
3.3Field Tests
3.4 G AODemonstrations
1.6.1 G AOVerification of Dimensions

SD-06 Test Reports
3.3Field Tests

Condenser Water Quality Tests
3.5 G AOOne-Year Inspection

SD-07 Certificates
2.1Service Organization

SD-10 Operation and Maintenance
Data

G AOOperation Manuals
3.4 G AOMaintenance Manuals
2.12 G AOWater Treatment Systems

15190 SD-02 Shop Drawings
3.2 G AEGas Piping System

SD-03 Product Data
G AOQualifications
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15190 SD-06 Test Reports
Testing

3.15.1Pressure Tests
3.15.2Test With Gas

15400 SD-03 Product Data
1.5.1 G  AOWelding
3.9 G  AOPlumbing Fixture Schedule

G AOVibration-Absorbing Features
3.8.1 G AOPlumbing System

SD-06 Test Reports
3.8 G  AOTests, Flushing and Disinfection
3.8.1.1 G  AOTest of Backflow Prevention

Assemblies
SD-07 Certificates

1.3Materials and Equipment
2.1.1Bolts

SD-10 Operation and Maintenance
Data

3.8.1 G AOPlumbing System
15565 SD-02 Shop Drawings

G AEHeating System
3.1 G AEInstallation

SD-03 Product Data
G AOHeating System

SD-06 Test Reports
3.2 G AOTesting, Adjusting, and Balancing
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15565 SD-10 Operation and Maintenance
Data

G AOInstructions
15566 SD-02 Shop Drawings

G AEHeating Equipment
3.1 G AEInstallation

SD-03 Product Data
G AOHeating Equipment

3.4 G AOTests
G AOSystem Diagrams

Similar Services
3.5 G AOField Training

SD-06 Test Reports
3.4 G AOTests

SD-10 Operation and Maintenance
Data

G AOHeating Equipment
15569 SD-02 Shop Drawings

3.2.4.4 G AEInstallation
3.2.7 G AEInstallation

SD-03 Product Data
1.3.1 G AOMaterials and Equipment
1.3.7Spare Parts
2.13 G AEWater Treatment System
2.13 G AEBoiler Water Treatment
3.7 G AOHeating System Tests
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15569 3.9 G AOFuel System Tests
2.6 G AOUnit Heaters
1.3.6 G AOWelding
3.7Qualifications
3.3 G AOTests

SD-06 Test Reports
3.7 G AOHeating System Tests
3.9 G AOFuel System Tests
3.7.1 G AOWater Treatment Testing

SD-07 Certificates
2.8.8.3Bolts
2.8.1Continuous Emissions Monitoring

SD-10 Operation and Maintenance
Data

3.10 G AOOperation and Maintenance
Instructions

2.13 G AOWater Treatment System
15620 SD-02 Shop Drawings

G AEDrawings
3.1 G AEInstallation

SD-03 Product Data
3.1.1 G AERefrigeration System

Spare Parts
3.5 G AOPosted Instructions
1.5.1 G AOVerification of Dimensions
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15620 1.6Manufacturer's Multi-Year
Compressor Warranty

G AOFactory Tests
3.1.1.2 G AOSystem Performance Tests
3.4 G AOSystem Performance Tests
3.5 G AODemonstrations

SD-06 Test Reports
G AOFactory Tests

3.1.1.2 G AOSystem Performance Tests
3.4 G AOSystem Performance Tests

SD-07 Certificates
3.1.1Refrigeration System
2.1 G AOService Organization

SD-10 Operation and Maintenance
Data

G AOOperation Manuals
3.5 G AOMaintenance Manuals

15702 SD-03 Product Data
2.1 G AEComputer room air conditioning

units
G AESpace temperature control system

drawings
SD-06 Test Reports

G AECRACU production schedule and
factory test schedule

G AEManufacturer's factory test plans
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15702 G AOFactory test reports
G AOField test schedule
G AOManufacturer's field test plans
G AOField test reports

SD-07 Certificates
Certificate of Specification
Compliance

G AOCredentials of the manufacturer's
field test representative

SD-08 Manufacturer’s Instructions
3.1.2 G AOInstallation manual for each type

of CRACU
SD-10 Operation and Maintenance
Data

2.1 G AOComputer room air conditioning
units

15895 SD-02 Shop Drawings
3.1.9 G AEDrawings
3.1 G AEInstallation

SD-03 Product Data
2.1Components and Equipment
2.11.1Test Procedures
3.1.1.1Welding Procedures
3.1 G AODiagrams

Manufacturer's Exerience
3.1.1.1 G AOWelded Joints
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15895 3.6 G AOPerformance Tests
3.8 G AOField Training

SD-06 Test Reports
3.6 G AOPerformance Tests
3.5 G AOTesting, Adjusting, and Balancing

SD-07 Certificates
2.5.2.2Bolts

SD-10 Operation and Maintenance
Data

3.8 G AOOperating and Maintenance
Instructions

15951 SD-02 Shop Drawings
3.1.1 G AEHVAC Control System

SD-03 Product Data
G AOService Organizations

1.6 G AOEquipment Compliance Booklet
3.4 G AOCommissioning Procedures
1.6 G AOPerformance Verification Test

Procedures
3.6 G AOTraining

SD-06 Test Reports
3.6.2 G AOCommissioning Report
3.5.3 G AOPerformance Verification Test

SD-10 Operation and Maintenance
Data

1.5 G AOOperation Manual
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15951 1.6 G AOMaintenance and Repair Manual
15990 SD-02 Shop Drawings

3.3 G  AOTAB Schematic Drawings and
Report Forms

SD-03 Product Data
3.2TAB Related HVAC Submittals
3.5.1 G  AOTAB Procedures
1.4Calibration
3.5.2 G AOSystems Readiness Check
3.5.1 G  AOTAB Execution
3.5.4 G  AOTAB Verification

SD-06 Test Reports
3.1 G  AODesign Review Report
3.5.2 G  AOSystems Readiness Check
3.5.3 G  AOTAB Report
3.5.4 G  AOTAB Verification Report

SD-07 Certificates
1.5.1 G  AOTAB Firm
1.5.2 G  AOTAB Specialist

15995 SD-03 Product Data
3.1 G AOCommissioning Team

G AOTest Procedures
G  AOTest Schedule

SD-06 Test Reports
G  AOTest Reports

16070 SD-02 Shop Drawings
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16070 3.2 G  AELighting Fixtures in Buildings
1.4 G  AEEquipment Requirements

SD-03 Product Data
3.2 G  AELighting Fixtures in Buildings
1.4 G  AEEquipment Requirements
1.3.4 G  AEContractor Designed Bracing

16261 SD-02 Shop Drawings
1.5.1 G  AOSchematic diagrams
1.5.2 G  AOInterconnecting diagrams
1.5.3 G  AOInstallation drawings

SD-03 Product Data
2.1 G  AOVariable frequency drives
2.3 G AOWires and cables
1.5.4 G AOEquipment schedule

SD-06 Test Reports
3.2.1 G AOVFD Test
3.2.2 G AOPerformance Verification Tests
3.2.3 G AOEndurance Test

SD-08 Manufacturer’s Instructions
1.5.5Installation instructions

SD-09 Manufacturer’s Field
Reports

2.5.1 G  AOVFD Factory Test Plan
1.5.6 G AOFactory test results

SD-10 Operation and Maintenance
Data
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16261 2.1 G AOVariable frequency drives
16263 SD-02 Shop Drawings

3.6 G AOLayout
3.1 G AOGeneral Installation
3.8 G AOAcceptance

SD-03 Product Data
G AEPerformance Criteria

2.6 G AESound Limitations
G AEHarmonic Requiremants
G AEEngine-Generator Parameter

Schedule
2.3.4 G AOIntegral Main Fuel Storage Tank
3.5.1.2 G AEPower Factor

G AEHeat Rejected To
Engine-Generator Space

2.5 G AECooling System
2.17.5 G AETime-Delay on Alarms
2.13 G AEGenerator
2.2 G AEManufacturer's Catalog
1.4.6 G AOSite Welding

G AOSpare Parts
3.7 G AOOnsite Training
2.11.3.2 G AEBattery Charger

G AEVibration-Isolation
3.6 G AOPosted Data and Instructions
3.5.4.1 G AOInstructions
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SD-06 Test Reports

3.3 G AOField Testing
SD-07 Certificates

1.6Devices and Equipment
16710 SD-02 Shop Drawings
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS
5/00, Rev 5/03

PART 1   GENERAL

Attachments:  
General Wage Decisions CO030012 (Heavy) and CO030006 (Building)
Contractor Distribution List (For Contract Drawings)

1.1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall commence work under this contract within ten (10) 
calendar days after the date of receipt by him of Notice to Proceed, 
prosecute said work diligently, and complete the entire work ready for use 
not later than 540 calendar days after receipt of Notice to Proceed.  The 
time stated for completion shall include final cleanup of the premises.  
(FAR 52.211-10)

1.1.1   Start Work

Evidence that the Contractor has started procurement of materials, 
preparation and submission of shop drawings, preparation of subcontracts, 
and other preparatory work will satisfy the requirement that work commence 
within ten (10) calendar days after receipt of Notice to Proceed.  
Therefore, work need not be commenced at the construction site within ten 
(10) calendar days.

1.2   LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000)

(a)  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages 
to the Government in the amount of $1580.00 for each calendar day of 
delay until the work is completed or accepted.

(b)  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

1.3   EXCEPTION TO COMPLETION TIME AND LIQUIDATED DAMAGES 

In case the Contracting Officer determines that seeding, sodding, and/or 
planting and/or the specified maintenance thereof is not feasible during 
the construction period, such work will be excepted from the completion 
time and liquidated damages.  This work shall be accomplished during the 
first seeding, sodding, and/or planting period and the specified 
maintenance period following the completion date.

1.4   PHASING REQUIREMENTS

See Section 01020: PROJECT PHASING

1.5   MISSION DELAYS

DOCUMENT 00800  Page 3
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Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the contractor will record on the daily CQC 
report, the occurrence of mission delays and resultant impact to normally 
scheduled work.  Actual mission delay days must prevent work on critical 
activities for 50 percent or more of the contractor's scheduled work day. 
The contractor shall expect 15 working days of mission delays.  This will 
cover occurrences due to heightened force protection and/or prohibiting 
contractor access to the site. If the number of actual mission delay days 
exceeds the number of days anticipated, the contracting officer will 
convert any qualifying delays to calendar days, giving full consideration 
for equivalent work days as listed in the initial contract completion 
schedule.[Am_0004]  The 15 days of Mission Delay time are additive and not 
included in the 540 calendar day completion time listed in Para. 1.1, 
above, and SF1442, Page 00010-1 block 11.

1.6   GOVERNMENT CONTRACTORS AND JOINT OCCUPANCY

In order to achieve full operational facility readiness, the Government 
shall undertake and award separate contracts for additional work at, in, or 
near the project site and facility construction required by contract.  The 
contractor shall fully cooperate with the other Government contractors and 
with the Government employees, and shall carefully adapt scheduling and 
performance of the work under this contract to accommodate the joint 
occupancy work of other Government Contractors, heeding any direction that 
may be provided by the Contracting Officer.  The contractor may not commit 
or permit any act that will interfere with the performance of work by any 
other contractor or Government employees.  The phasing plan will address a 
120 day joint occupancy period for Tele-Communications room located in the 
HQ Bed-down Addition. (Rooms B118, 1125, 2139) Government contractors shall 
also be provided joint occupancy usage along pathways for connectivity from 
the telecommunications rooms.  The phasing plan will address a 120 day 
joint occupancy period for the Contingency Operations Center (B080 & B080a) 
and equipment rooms (B086, B073, B070a, B070b) and corridor B079.  The 
phasing plan will also address a 90 day joint occupancy period for the food 
service vendor in Court 1112, and 1127a, and a 90 day joint occupancy for 
electrical room B110. The actual date of completion and availability of 
spaces requiring joint occupancy  will be clearly designated in the phasing 
plan.  Changes to the dates upon acceptance of the contractor phasing plan 
will be coordinated with the contracting officer.

Prior to the start of the government joint occupancy period of the 
indicated spaces,  all electrical power functionality must be complete, 
grounding shall be complete, HVAC fully operational, including CRAC units, 
all communication conduit/cutouts, cable trays shall be installed, 
including protective distribution systems, and raised flooring shall be 
completely installed. These items of work defined herein for the areas 
listed above shall be completed in 360 calendar days after Notice to 
Proceed.

1.7   CONTRACT DRAWINGS AND SPECIFICATIONS

1.7.1   SETS FURNISHED

The contractor shall be responsible for making copies of specifications 
including amendments.  The bid drawings as amended shall be utilized in the 
performance of the work until CD-ROM containing the contract drawings 
(i.e., bid drawings that have been posted with all amendment changes) are 

DOCUMENT 00800  Page 4
Am_0004



NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

mailed to the Contractor.  See paragraph below for contract drawing 
reproduction and distribution requirements.  The work shall conform to the 
contract drawings, set out in the drawing index, all of which form a part 
of these specifications.  The work shall also conform to the standard 
details bound or referenced herein.

1.7.2   DRAWING REPRODUCTION AND DISTRIBUTION

The Contractor shall reproduce multiple legible hard copy sets (half-size 
English unless directed otherwise) of contract drawings from Government 
provided CD-ROM containing read-only cal file drawings.  Within 14 calendar 
days after receipt of CD-ROM containing read-only cal drawing files, the 
Contractor shall provide legible hard copy drawing sets to the addressees 
contained in the Contract Document Distribution List for Project in 
Appendix B to this specification.  The Government will process no progress 
payments prior to receipt of the legible contract drawings.  After receipt 
and distribution of the legible hard copy drawing sets, the Government will 
provide the Contractor with a CD-ROM containing editable CAD file drawings 
(format defined in Section 01040 AS-BUILT DRAWINGS).  The Contractor shall 
prepare as-built drawings as defined in Section 01040 AS-BUILT DRAWINGS. 

1.7.3   NOTIFICATION OF DISCREPANCIES

The Contractor shall check all CD-ROM drawing files furnished him 
immediately upon their receipt and shall promptly notify the Contracting 
Officer of any discrepancies.  Dimensions marked on drawings shall be 
followed in lieu of scale measurements.  Enlarged plans and details shall 
govern where the same work is shown at smaller scales.  All scales shown 
are based on a standard drawing size of 28" x 40".  If any other size 
drawings are furnished or plotted the contractor shall adjust the scales 
accordingly.  The Contractor shall also advise his sub-contractors of the 
above.  The Contractor shall compare all drawings and verify the figures 
before laying out the work and will be responsible for any errors which 
might have been avoided thereby.

1.7.4   OMISSIONS

Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or which are customarily performed, shall 
not relieve the Contractor from performing such omitted or misdescribed 
details of the work but they shall be performed as if fully and correctly 
set forth and described in the drawings and specifications.

1.7.5   Inventory of Contract Drawings

The Contractor shall implement and account for all construction drawings 
circulated on this project.  A list of all participants receiving drawings 
shall be given to the Contracting Officer.  The inventory list shall be 
updated and changed as necessary to fully account for users of the 
drawings. Upon completion of the project, all contract drawings distributed 
shall be turned over to the Government.

1.8   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a  designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
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submitted in accordance with Section 01330  SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Utility Interuption and Outage Plan; G-AO.

Meter(s) Type(s); G-AO
Watering Times; G-AO
Metering Reading Data; G-AO
Landscape Establishment Plan; G-AO

Contractor shall develop a landscape establishment plan. Plan 
shall include landscape establishment inclusive of schedule and  
watering required for root sod or seed. Plan shall be submitted 
with plans showing the location, type of meter,  and meter reading 
schedule.

SD-02 Shop Drawings

Equipment Room Drawings; G-AO.  

1.9   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractors' 
information.  The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor.

      a.  The indications of physical conditions on the drawings and in 
the specifications are the result of site investigations by surveys and 
borings.  The data shown graphically and by symbol for each respective 
boring represents the actual geologic features observed and logged at 
the location given on the drawings.  While the borings are 
representative of subsurface conditions at their respective locations 
and for their respective vertical reaches, local minor variations 
characteristic of the subsurface materials of this region could occur.

      b.  Weather conditions shall have been investigated by the 
Contractor to satisfy himself as to the hazards likely to arise 
therefrom. Complete weather records and reports may be obtained from 
the local U.S. Weather Bureau.

      c.  Transportation facilities shall have been investigated by the 
Contractor to satisfy himself as to the existence of access highways 
and railroad facilities.  (FAR 52.236-4)

1.10   PAYMENT

1.10.1   PROMPT PAYMENT ACT

Pay requests authorized in CONTRACT CLAUSES clause: "Payments Under 
Fixed-Price Construction Contracts", will be paid pursuant to the clause, 
"Prompt Payment for Construction Contracts".  Pay requests will be 
submitted on ENG Form 93 and 93a, "Payment Estimate-Contract Performance" 
and "Continuation".  All information and substantiation required by the 
identified contract clauses will be submitted with the ENG Form 93, and the 
required certification will be included on the last page of the ENG Form 
93a, signed by an authorized contractor official and dated when signed.  
The designated billing office is the Office of the Project Manager.
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1.10.2   PAYMENTS FOR MODIFICATIONS

Payments may be made for cost bearing change orders within the scope of the 
contract only to the extent funds are authorized in the order on a two-part 
modification.  Contractor pricing proposed must be submitted at the 
earliest possible time after the change order is issued, or at a specific 
time as directed by the Contracting Officer.  At the discretion of the 
Contracting Officer, any and all payments may be withheld on the 
modification until the Contractor has submitted a qualifying price 
proposal, in as much detail as required by the Contracting Officer, and the 
final price has been agreed.

1.10.3   PAYMENT FOR MATERIALS DELIVERED OFFSITE (MAR 1995)

a.  Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced 
Construction Contracts, materials delivered to the contractor at 
locations other than the site of the work may be taken into 
consideration in making payments if included in payment estimates and 
if all the conditions of the General Provisions are fulfilled.  Payment 
for items delivered to locations other than the work site will be 
limited to:  (1) materials required by the technical provisions; or (2) 
materials that have been fabricated to the point where they are 
identifiable to an item of work required under this contract.

b.  Such payment will be made only after receipt of paid or receipted 
invoices or invoices with canceled check showing title to the items in 
the prime contractor and including the value of material and labor 
incorporated into the item.  Payment for materials delivered off-site 
includes petroleum products.  (List additional items for which payments 
will be made for off-site delivery.)  (EFAR 52.232-5000)

1.11   AVAILABILITY OF UTILITY SERVICES

All reasonably required amounts of domestic water and electricity will be 
made available to the Contractor by the Government from existing system 
outlets and supplies.  The Contractor shall, at his own expense, make all 
temporary connections and install distribution lines.  Temporary overhead 
electrical lines are not permitted within the construction boundary, or 
near the existing facility. The Contractor shall furnish to the Contracting 
Officer a complete system layout drawing showing type of materials to be 
used and method of installation for all temporary electrical systems. 
Meters shall be installed by the Contractor to determine the amount water 
and electricity used by him, and such utilities will be paid for by or 
charged to the Contractor.  All temporary lines shall be maintained by the 
Contractor in a workmanlike manner satisfactory to the Contracting Officer 
and shall be removed by the Contractor in like manner prior to final 
acceptance of the construction.  Normal quantities of electricity and water 
used to make final tests of completely installed systems will be furnished 
by the Government. Contractor shall install temporary water meters for the 
duration of the project for all areas where water is used for this 
contract.  The contractor shall keep track of all water usage used in the 
construction project process during all declared water restrictions.  The 
data gathered will be compiled weekly and submitted at the weekly 
coordination meeting.  The government will use this data to insure proper 
water management is maintained.

1.11.1   Water Resrictions
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[Am_0004] The state of Colorado is under drought conditions and will be 
conserving water for years to rebuild the water reservoirs. The City of 
Colorado Springs provides water to Peterson AFB and is thus under its water 
regulations and jurisdiction. The City of Colorado Springs maintains a web 
site that declares which condition of water conservation the jurisdiction 
is setting. The website is www.csu.org. Violation of these conservation 
requirements is punishable by fines issued by the City of Colorado Springs 
to Peterson AFB. If Peterson AFB is fined because of actions of the 
contractor, the base fine will be passed onto the contractor via the 
Contracting Officer. These requirements are broken down into 
pre-establishment, establishment and post establishment of landscaping and 
general water use. Failure of the contractor to follow the restrictions of 
this specification and the City of Colorado Springs Utilities CAN result in 
fines and penalties as listed on the website AND contained herein. The 
Contractor shall follow the requirements contained in this specification.

Establishment is defined as the period that begins when the plant materials 
are placed in their final setting and lasting to the time specified by this 
specification.

Stage II Water Restrictions: During Stage II water restrictions the 
contractor shall develop irrigation schedules for submission to the 
contracting officer and the Chairman of the Water Conservation Council 
(WCC) for approval. The WCC is located at 21CES/CEOE, 719-556-4158. If not 
within the guidelines for water reduction levels below, contractor shall 
resubmit until approved.

 
  Level A - Contractor shall achieve a 10% reduction on developed 

baseline through the contractor, contracting officer and the 
chairman of the WCC. Level A allows irrigation of 3 times per 
week. The baseline is defined below.

Level B - Contractor shall achieve a 26% reduction on developed 
baseline through the contractor, contracting officer and the 
chairman of the WCC. Level B allows irrigation of 2 times per week.

Level C - Contractor shall achieve a 43% reduction on developed 
baseline through the contractor, contracting officer and the 
chairman of the WCC. Level C allows irrigation of 1 time per week.

Level D - Contractor shall achieve a 50% reduction on developed 
baseline through the contractor, contracting officer and the 
chairman of the WCC. Level D allows irrigation of 2 times per 
month.

Level E - Contractor shall achieve a 58% reduction on developed 
baseline through the contractor, contracting officer and the 
chairman of the WCC. Level E allows irrigation of 1 time per month.

Stage III Water Restrictions. Restrict outdoor watering to irrigation 
necessary to sustain large trees and special cases as approved by Base 
Commander. Contractor shall comply with this directive as coordinated 
through the contracting officer via the WCC. Anticipate turf grass 
loss. The Base Commander will direct further restrictions within 
grounds irrigation plan. 
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The baseline shall be calculated and submitted by the contractor for 
approval to the Contracting Officer and the WCC.   The baseline shall 
be calculated for each year of the contract and broken down into Summer 
and Winter usages.

1.11.2   Liability

The contractor shall not be relieved of liability for the establishment and 
maintenance of landscaping within the project while water restrictions are 
Stage II or above (not in stage III). 

The contractor shall bid on Stage II-B.  

The contractor shall not be liable for plant materials dying during 
conditions of Stage II-C through Stage III except for negligence.

1.11.3   Irrigation methods

The following limitations imposed on various watering methods for 
pre-establishment and post-establishment.

a. Hand watering - no restrictions for bucket or truck watering. 
Hoses shall have positive shutoff and not be left unattended. Drip 
irrigation system and micro sprays will be considered on a 
case-by-case basis by the WCC. The contractor shall submit 
equipment, design and watering schedule for hand watering and 
approval obtained from the Contracting Officer and the WCC before 
watering begins.

b. Irrigation systems temporary or permanent. Pop Up sprinkler 
zones shall not run for more than 20 minutes.  Impact sprinkler 
zones shall not run for more than 45 minutes.

1.11.4   Watering Times

Watering times shall be between the hours of midnight to 9:00 am and 6:00 pm 
and midnight on the designated day within the contractors approved schedule 
based on the watering restrictions declared herein. Contractor shall produce 
a plan with watering schedules complete with drawings showing zones and water 
flows for each zone, which shall be subject to inspection. 

This plan includes pre-establishment, establishment, and post-establishment. 
The plan is submitted for approval by the WCC via the Contracting Officer.

All other base irrigation will be shifted to night schedules as soon as the 
freezing threat is gone at the beginning of the season. Daytime watering will 
be coordinated with the chairman of the WCC and the contracting officer based 
on freeze threat or special cases, examples: such as equipment failure and 
the landscape missed its designated watering. 

In addition to the requirement above zones adjacent to sidewalks and areas 
where pedestrians can get sprayed shall not be watered after 6:00 AM. If the 
number of zones cannot fit into this watering time window the contractor must 
demonstrate this case and request permission for an alternative schedule to 
the WCC via the contracting officer. However, this is not permission to under 
design the size of the irrigation system. If design is required the system 
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shall be designed to operate under the time windows here specified.
  

 1.11.5   Landscape Establishment

This includes the establishment of all landscape to include sod (turf), 
shrubs, bushes, tree, perennials, annuals, etc. 

Stage I & II has no restrictions on the amount of water used during 
establishment. 

The contractor shall not water outside the times listed above except for 
special permission from the WCC and on a case by case basis.

1.11.5.1   Landscape Establishment period.

The establishment period runs for 24 days for turf grass (sod or seed) and 
11 days for other landscape material.

1.11.5.2   Landscape Establishment Period Restrictions

Stage II level A & B: no landscape establishment is permitted from July 
15th through August 15th.

Stage II Levels C-E: no landscape establishment is allowed from May 1st 
through September 30th.

Stage III: No landscape establishment is authorized in a Stage III 
declared drought. 

If the Stage II levels C through E or Stage III higher levels of 
restriction are in force; a credit, a reduction of work, or some other 
equitable adjustment shall be negotiated through the contracting 
officer based on uncontrollable circumstances.

1.11.5.3   Maintenance of Irrigation Systems

The contractor shall maintain the irrigation system such that water running 
onto paved areas or into storm sewers shall be minimized.

1.11.5.4   Meeting Requirements

In addition to a preparatory meeting required elsewhere in this contract 
the contractor shall schedule a Landscape Meeting with the Contracting 
Officer, WCC, and Base Project Manager at least four weeks prior to the 
start of landscaping activities and prior to the purchase of landscaping 
material.  This meeting shall fully discuss and resolve any issues related 
to the installation, establishment, and maintenance of the landscaping.  
The meeting shall discuss the execution of the landscaping and any 
necessary adjustments for the conditions of drought and coordination.

1.12   INFRASTRUCTURE AND UTILITY SERVICE INTERRUPTIONS

An overall infrastructure and utility outage plan shall be submitted for 
approval with tentative scheduled dates for interruptions. The plan shall 
lump required work for interruptions together so as to minimize impacts to 
fire lanes and operations of buildings 1, 2 and 3 and Peterson AFB.  The 

DOCUMENT 00800  Page 10
Am_0004



NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

contractor will identify all interruptions in the initial plan and indicate 
required interruptions/outages with proposed dates.  Approval of the 
initial plan is required.  Upon each specific outage outlined in the 
initial plan, submit a detailed notification, for final approval and 
acceptance 30 days prior to performing the actual interruption/outage.  
Infrastructure and utilities include, but are not limited to, parking lots, 
roads, gates, security dirt/gravel roads, security systems, sidewalks, 
entrances, doors, water systems, irrigation, irrigation controls, lighting 
external and internal, water, fire detection, electrical power and UPS.  
The Contractor shall submit written notification not less than 30 calendar 
days in advance of each interruption of each utility and communication 
service to or within existing buildings and facilities being used by 
others.  No single outage will exceed 4 hours unless approved in writing.  
The time and duration of all outages will be coordinated and approved with 
the Using Agency by the Contracting Officer.

1.13   DIGGING PERMITS AND ROAD CLOSINGS

The Contractor shall be responsible for securing digging permits. Digging 
permits typically take 14 working calendar days for review, processing and 
approval. The Contractor will be provided a blank AF Form 103 and shall be 
responsible for signatures and coordination with communications, fire 
department, plumbing shop, electrical shop, grounds shop, environmental, 
safety, security police, base operations and any affected public utility. 
Work on or near roadways shall be flagged in accordance with the safety 
requirements in Safety and Health Requirements Manual EM 385-1-1, which 
forms a part of these specifications. Roads shall not be closed at any time 
for utility work.   All utilities crossing beneath any paved road will be 
installed via boring and jacking.

Information on intended road closings shall be submitted 30 days in advance 
to the Contracting Officer, for approval, prior to and execution of road 
closing. All road closings will published in the base newspaper, once 
approved.

1.13.1   Fire Lanes

Fire Lanes shall be open for emergency vehicle traffic at all times.   The 
Fire Lane locations are as follows:

a. Building 1: The loading dock road located on the south of the 
facility and running east and then north to the Fire Department 
Connection.   

b. Building 2: The road running from the Entry Control Point to the 
loading dock to the Fire Department Connection.   

c. Building 3: The road running from the Entry Control Point, turning 
south, and to the south of the facility.   

These fire lanes shall remain open at all times. The government 
reserves the right to move vehicles or supplies out of these fire lanes 
at the contractor's expense.

1.14   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

       a.  This clause specifies the procedure for the determination of 
time extensions for unusually severe weather in accordance with the 
contract clause entitled "Default: (Fixed-Price Construction)."  In order 
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for the Contracting Officer to award a time extension under this clause, 
the following conditions must be satisfied:

   (1)  The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

   (2)  The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the contractor.

       b.  The following schedule of monthly anticipated adverse weather 
delays is based on National Oceanic and Atmospheric Administration (NOAA) 
or similar data for the project location and will constitute the base line 
for monthly weather time evaluations.  The contractor's progress schedule 
must reflect these anticipated adverse weather delays in all weather 
dependent activities.

               MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                  WORK DAYS BASED ON (5) DAY WORK WEEK

Jan    Feb    Mar    Apr    May    Jun
(08)   (05)   (04)   (04)   (06)   (04)

Jul    Aug    Sep    Oct    Nov    Dec
(07)   (05)   (03)   (02)   (03)   (06)

c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the contractor will record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the contractor's scheduled 
work day.  The number of actual adverse weather delay days shall include 
days impacted by actual adverse weather (even if adverse weather occurred 
in previous month), be calculated chronologically from the first to the 
last day of each month, and be recorded as full days.  If the number of 
actual adverse weather delay days exceeds the number of days anticipated in 
paragraph b. above, the contracting officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair 
weather work days, and issue a modification in accordance with the contract 
clause entitled "Default (Fixed Price Construction)".  (ER 415-1-15)

1.15   INSURANCE REQUIRED

In accordance with CONTRACT CLAUSES clause: "Insurance Work on a Government 
Installation," the Contractor shall procure the following minimum insurance:

               Type                                     Amount

Workmen's Compensation and Employer's
   Liability Insurance                          $100,000

General Liability Insurance                     $500,000 per occurrence

Automobile Liability Insurance
   Bodily injury                                $200,000 per person and
                                                $500,000 per occurrence
   Property damage                              $ 20,000 per occurrence
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(Coverages per FAR 28.307-2)

1.16   SECURITY AND ACCESS REQUIREMENTS

1.16.1   Security Requirements

The Contractor shall be responsible for furnishing to each employee and for 
requiring each employee engaged on the work to display such identification 
as may be approved and directed by the Contracting Officer.  All prescribed 
identification shall immediately be delivered to the Contracting Officer, 
for cancellation upon release of any employees.  When the contract involves 
work in restricted security areas, only employees who are U.S. citizens 
will be permitted to enter.  Proof of U.S. citizenship is required prior to 
entry.  When required by the Contracting Officer, the Contractor shall 
obtain and submit fingerprints of all persons employed or to be employed on 
the project.  (Based on FAR 52.204-2)

The contract requires work in areas that are an active Secure 
Compartmentalized Information Facilities (SCIF).  The contractor shall 
provide SCI-cleared security escorts during any construction related 
activity within all SCIF areas.  Escorts can be off-duty military personnel 
with SCI clearance.

1.16.2   Peterson AFB Access Requirements

a.  Each Contractor and Contractor employee to work on the job at PAFB must 
obtain a vehicle pass to enter the base.  The pass will be obtained the 
first day of work at the Base, or not later than the next working day.  To 
obtain a vehicle pass, the vehicle operator must have in his/her 
possession, a current valid driver's license, current vehicle registration, 
and current proof of insurance.  Badging is issued at the Visitor's Center 
and is located outside the North Gate. Procedures for obtaining badging and 
base passes will be identified at the Pre-Construction Meeting.  
Expired/unregistered vehicles will not be allowed on the base.  Employees 
who are terminated from employment will surrender any and all 
identification media and vehicle passes to their immediate supervisor, who 
will in turn surrender the same to the Pass and ID Office. The supervisor 
will immediately escort the terminated employee off base and notify the 
Contracting Officer of the termination.  The Contractor shall provide the 
Contracting Officer a copy of a completed "Contractor Employee Verification 
List" Attachment, which is to include the names of all subcontractors and 
suppliers, names of personnel, date-of-birth, and social security numbers 
of all employees requiring sponsor access to the Base.  The list shall be 
revised in its entirety and a new copy provided to the Contracting Officer 
as persons/companies are added and/or deleted. Notification of access for 
personnel shall be provided 48 hrs in advance to the Contracting Officer.

b.  Fuel Trucks: Fuel truck deliveries are covered by a separate Entry 
Access List. Each driver shall have a contractor badge and be escorted onto 
base. Another contractor already cleared and on the Base Entry Access List 
can escort the Fuel truck driver. The Entry Access List for Fuel Trucks 
(EALFT) is kept with the 21SW/AT office, phone 556-6739. The fuel truck 
driver must be on the list and the Base EAL before entering the West Gate 
or the Contractor Construction Gate (See Section 01025). The following 
information is required:  Full Name, Company Name w/phone number, Drivers 
License number with State of Issue. The drivers' social security number 
must be provided if requested.   Fuel truck deliveries to the Construction 
Contractor's Gate has additional requirements in the Contractor 
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Construction Gate specification.   

c.  All driver's on PAFB will have in their possession a valid driver's 
license, valid vehicle registration, and proof of vehicle insurance while 
operating any vehicle.  If vehicle is registered to someone other than the 
operator, the operator must provide a notarized letter from the registered 
owner, authorizing the operator permission to operate the vehicle. All 
vehicles entering or leaving PAFB are subject to search.

d.  Contract Superintendent must notify the Contracting Officer prior to 
any work performed on non-scheduled hours/days (evenings, weekends, 
holidays).  Any personnel working on non-scheduled hours/days must check in 
with Base Police prior to and at the completion of the work.

e.  All equipment and materials are the responsibility of the Contractor.  
Make sure that all equipment and materials are properly secured at the end 
of the work day.  Any work area found by Base Police to be unsecured will 
be checked for intruders and the responsible Contract Superintendent will 
be called in to secure the areas/equipment.

f.  If any roadway is to be blocked for any reason, the Contractor shall 
notify the Contracting Officer of the blockage, prior to the blockage, and 
must insure that proper signs are installed to divert traffic around the 
affected area.  As much lead time notification as possible is appreciated 
for proper coordination, and notification of other activities on base.

g.  Contractors, Subcontractors and all personnel who report for work, and 
do not know the location of the job site, will be held at the gate to await 
escort service from the Construction Superintendent.

h.  Base speed limits are strictly enforced with the use of radar 
equipment.  The base speed limit is 30 MPH, unless otherwise posted.  The 
speed limit through the gates is 20 MPH.  Motorcycle operator/riders must 
wear protective headgear (helmets) while riding on base.  Mandatory 
seatbelt laws are in effect on base.  Seatbelts must be fastened prior to 
entering the base.  All motor vehicle traffic must enter the base via the 
main gate, .

i.  No privately owned weapons or contraband (drugs, etc.) are permitted on 
any military installation, at any time.  Violators will be prosecuted.  
Cameras are also considered to be contraband on this installation.  

j.  The base security police can at any time enter the construction site 
and sweep the area with bomb sniffing dogs.  They can search any container, 
vehicle, or contractor personnel on the installation, or within the 
construction boundaries.  The security police can also detain and question 
any person(s) deemed a potential threat by the Air Force. The contractor 
shall not place storage containers of any type, or tool storage 
bins/lockers within 80 feet of the existing facility exterior walls, or 
foundation walls.

k.  Peterson AFB is considered to be a closed facility.  No unauthorized 
tours or visitors will be allowed on the installation.

l.  The Base Security Police emergency number can be obtained at the 
Pre-Construction Meeting.  This number provides emergency police, fire, and 
ambulance service, 24 hours a day, 7 days/week.

1.16.3   Peterson AFB Gate Operation and Entry Requirements
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All traffic coming and leaving PAFB is subject to search and shall comply 
with requirements of the Threat Condition Codes. All persons entering PAFB 
must have a military ID or a Contractor Badge and vehicles must be 
registered.

1.16.3.1   North Gate

Contractors are not allowed to use the North Gate for entrance to PAFB. No 
exceptions will be made.

1.16.3.2   West Gate

The West Gate (Main Gate) to PAFB is always open except when directed by 
the base commander under conditions of National Security.  All commercial 
vehicles shall use the right lane of the West Gate.  A commercial vehicle 
is defined as any vehicle that has signage on it, is carrying materials 
such as in a pickup truck, a moving van, a panel truck, a supply truck, and 
any vehicle that the 21SFS shall designate a commercial vehicle.  All 
commercial vehicles will be searched. The gate experiences up to 30 minute 
delays during morning congestion between the hours of 0700 to 0800.   After 
0800,  delays of approximately 5 minutes are typical. The contractor is 
asked to keep large truck deliveries between the following hours:  
0500-0600, 0800-1200 and 1300-1800. This will reduce the congestion at the 
gate for everyone.

1.16.3.3   East Gate

The East Gate is for morning hours use with personally owned vehicles only 
(No Commercial Vehicles are allowed at this gate).  This gate is open 
0500-0900, Monday through Friday only.   The contractor's employees driving 
personally owned vehicles can use the East Gate. The gate is usually the 
least congested on PAFB.   The government reserves the right to close and 
prohibit access at this gate when it deems necessary.

1.16.4   Contractor Employees Requiring Access to Automated Information 
Systems (AIS)

All Contractor (and subcontractor) employees (U.S. citizens and Non- U.S. 
citizens) working under this contract (to include grants, cooperative 
agreements and task orders) who require access to Automated Information 
Systems (AIS), (stand alone computers, network computers/systems, e-mail) 
shall, at a minimum, be designated into an ADP-III position (non-sensitive) 
in accordance with DoD 5220-22-R, Industrial Security Regulation 
(http://www.deskbook.osd.mil/htmlfiles/DBY_dod-7-Careers.asp).

The investigative requirements for an ADP-III position are a favorable 
National Agency Check (NAC), SF-85P, Public Trust Position. 
SF-85P is available at: http://www.gsa.gov/Portal/home.jsp

Under "Key Information", click on "Federal Forms", 
Click on "U.S. Government Forms (GSA, Standard and Optional)"
Click on  "Standard (SF) Forms"
Click on "SF 85P Questionnaire for Public Trust Positions"
SF 85P is available in either Screen-Fillable FormNet Version or Adobe 
Acrobat version.

Proof of a favorable NAC shall be submitted to USACE, Omaha District 
Security Officer, ATTN:  CENWO-SL, 106 S. 15th St, Omaha, NE 68102-1618, 
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within three (3) working days after award of any contract or task order, 
and shall be submitted prior to the individual being permitted access to an 
AIS.

a.  Contractors who have a commercial or government entity (CAGE) Code and 
Facility Security Clearance should submit forms through their Facility 
Security Office, who shall forward results of the NAC to the Omaha District 
Security Officer (address above).

b.   For those contractors who do not have a CAGE Code or Facility Security
Clearance, the SF 85-P and 2 copies of the FD-258 (Fingerprint Cards) shall 
be completed and submitted to the Omaha District Security Officer (address 
above.)  These must be mailed or hand-delivered, as original signatures are 
required.  Fingerprint cards are available upon request and may be taken to 
any local law enforcement center for completion.  For those in the Omaha, 
Nebraska area, fingerprint cards may be completed by contacting the Omaha 
District Human Resources Office, (402) 221-4072.
 
In accordance with Engineering Regulation, ER 380-1-18 
(http://www.usace.army.mil/inet/usace-docs/eng-regs/er.htm), Section 4, 
foreign nationals who work on Corps of Engineers' contracts or task orders 
shall be approved by the HQUSACE Foreign Disclosure Officer or higher 
before beginning work on the contract/task order.   This regulation 
includes subcontractor employees. (NOTE: exceptions to the above 
requirement include foreign nationals who perform janitorial and/or ground 
maintenance services.) The Contractor shall submit to the Omaha District 
Contracting Office, ATTN: (CENWO-CT) the names of all foreign nationals 
proposed for performance under this contract/task order, along with 
documentation to verify that he/she was legally admitted into the United 
States and has authority to work and/or go to school in the US. Such 
documentation may include a US passport, Certificate of US citizenship (INS 
Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or 
N-570), foreign passport with I-551 stamp or attached INS Form I-94 
indicating employment authorization, Alien Registration Receipt Card with 
photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form 
I-688), Employment Authorization Card (INS Form I-688A), Reentry Permit 
(INS Form I-327), Refugee Travel Document (INS Form I-571), Employment 
Authorization Document issued by the INS which contains a photograph (INS 
Form I-688B).  INS forms are available at 
http://www.immigration.gov/graphics/formsfee/index.htm.

Compliance with this provision is mandatory (only if AIS access is 
required).  Offeror should check the appropriate box below and return with 
offer or quote to Contracting Office.(End of Provision)(PIL 2003-06, 19 Feb 
03)

1.17   CONTRACTOR QUALITY CONTROL (CQC)

See Section 01451A Contractor Quality Control.

1.18   NONDOMESTIC CONSTRUCTION MATERIALS

The List of nondomestic construction materials or their components included 
in the list set forth in paragraph 25.104 of the Federal Acquisition 
Regulation does not apply to the requirements of the contract clause 
entitled "Buy American Act Construction Materials".

1.19   NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)
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Any contract awarded as a result of this solicitation will be a DO rated 
order certified for national defense use under the Defense Priorities and 
Allocations System (DPAS) (15 CFR 700), and the Contractor will be required 
to follow all of the requirements of this regulation.  (FAR 52.211-14)

1.20   DAILY WORK SCHEDULES AND WEEKLY COORDINATION MEETINGS

In order to closely coordinate work under this contract, the Contractor 
shall prepare a written agenda/meeting minutes and attend a weekly 
coordination meeting with the Contracting Officer and Using Service at 
which time the Contractor shall submit for coordination and approval, his 
proposed daily work schedule for the next two week period. The Contractor 
shall provide a copy of modifications (MODs), Serial Letters, Requests for 
Information (RFIs)and any other innformation that is needed in the minutes 
of the meeting.  Required temporary utility services, time and duration of 
interruptions, and protection of adjoining areas shall be included with the 
Contractor's proposed 2-week work schedule.  At this meeting, the 
Contractor shall also submit his schedule of proposed dates and times of 
all preparatory inspections to be performed during the next 2 weeks.  The 
items of work listed on the proposed 2-week schedule are to be keyed to the 
NAS by activity number and description for each activity anticipated to be 
performed during the next 2-week period.  Coordination action by the 
Contracting Officer relative to these schedules will be accomplished during 
these weekly meetings.  Daily reports shall be completed and given to the 
Contracting Officer or Representative within 24 hours of work

1.21   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

   a.  This statement shall become operative only for negotiated contracts 
where cost or pricing data is requested, and for modifications to sealed 
bid or negotiated contracts where cost or pricing data is requested.  This 
clause does not apply to terminations.  See 52.249-5000, Basis for 
settlement of proposals and FAR Part 49.

   b.  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a Contractor 
or subcontractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial and series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records.  When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series of equipment from the Contractor's accounting records, costs for 
that equipment shall be based upon the applicable provisions of EP 
1110-1-8, "Construction Equipment Ownership and Operating Expense 

Schedule," Region V.  Copies of each regional schedule may be obtained 
through the following internet site: 
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep.htm. Working 
conditions shall be considered to be average for determining equipment 
rates using the schedule unless specified otherwise by the Contracting 
Officer.  For equipment not included in the schedule, rates for comparable 
pieces of equipment may be developed using the formula provided in the 
schedule.  For forward pricing, the Schedule in effect at the time of 
negotiations shall apply.  For retrospective pricing, the Schedule in 
effect at the time the work was performed shall apply.

   c.  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
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sale-leaseback arrangements will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

   d.  When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting 
officer shall request the contractor to submit either certified cost or 
pricing data, or partial/limited data as appropriate.  The data shall be 
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  
(EFARS 52.231-5000)

1.22   AS-BUILT DRAWINGS

See SECTION 01040 - AS-BUILT DRAWINGS

1.23   EQUIPMENT ROOM DRAWINGS

Prior to construction, the Contractor shall prepare and submit room plans  
for all mechanical, electrical, and communication rooms or similar areas.  
The plans shall be consolidated for all trades, shall be to scale, and 
shall show all pertinent structural features.   In addition, other items 
such as doors, windows, and cabinets required for installation and which 
will affect the available space, will be shown.  All mechanical and 
electrical equipment and accessories shall be shown to scale in plan and 
elevation and/or section in their installed positions.  All duct work and 
piping shall be shown.

1.24   CONSTRUCTION PROJECT SIGNAGE

On commencement of work the Contractor shall furnish and erect temporary 
signs at the following locations:

-Construction Contractor Access Road at HWY 94 
-Trailer Compound
-B2 at location as directed by the Contrcating Officer. 

The Contractor shall maintain all signs in good condition through the 
project construction period.  Upon completion of the project, the 
Contractor shall remove all signs from the premises.  All project signs 
shall conform to the requirements shown on the drawings.  All signs shall 
bare emblems for the USAF Space Command, NORAD, NORTHERN COMMAND and a 
decal of the Corps of Engineers "Engineer Castle". The emblems will be 
furnished the Contractor upon request.

1.25   CONTRACTOR FURNISHED EQUIPMENT DATA

See Section 01200 Warranty of Construction for Contractor Furnished 
Equipment Data to be submitted as part of the Warranty Equipment Booklet.

1.26   ACCOMMODATIONS FOR GOVERNMENT INSPECTORS

The Contractor shall furnish a temporary office facility approximately 10 
feet x 20 feet with a minimum of 200 square feet of floor space.  It shall be 
located where directed and shall be reserved for Government personnel only.  
Drinking water facilities, adequate lighting, local commercial telephone 
service, air-conditioning, heating equipment, and a partition enclosed 
chemical toilet shall be furnished and maintained by the Contractor.  The 
office shall be furnished with one legal size filing cabinet with four 
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drawers, one drafting table with stool, one plan rack, one desk, and three 
chairs.  Used furniture, in good condition, will be acceptable.  Entrance 
doors shall be equipped with a substantial lock.  The Contractor shall 
provide janitor service(twice a week on Tuesday and Friday), fuel for the 
heating facilities, electricity, telephone, high-speed data cable service  
and water, all at no cost to the Government, except the Contractor will not 
be liable for Government long-distance calls. The entire facility, including 
furniture, will remain the property of the Contractor and shall be removed 
from the site after completion of the work.

1.26.1   Construction Trailer Utilities

1.26.1.1   Electrical and Water Service Entrance

See Section 01025: CONTRACTOR CONSTUCTION GATE for utility easement 
information. An overhead electrical line and water line from off base shall 
be reused by the contractor. The City of Colorado Springs Utilities owns 
the power and the Cherokee water district owns the water. The contractor 
shall make arrangements with utility owners for these utilities and pay all 
costs associated. This activity is excluded from the specified use of 
reasonable amounts of utilitiy usage listed herein.  The Government has no 
involvement with the servive entrance utilities. The existing power line is 
an 800 amp overhead service. After coordination with the City of Colorado 
Springs and adjacent easement owner, the contractor shall demolish this 
electrical service back to Highway 94 in its entirety.  The water line is a 
0.75-inch line and is listed as nonpotable.   The contractor is responsible 
for any and all work to restore or improve the water service.   The 
contractor shall coordinate with the City of Colorado Springs and the 
adjacent easement owner to demolish this water service back to Highway 94 
at the tap.

1.26.1.2   Sewage

The site has one sewage tank installed with a capacity of 250 to 300 
gallons.  The contractor shall be responsible for the removal and disposal 
of waste using this sewage tank as well as connecting it to the 
construction trailers and performing any and all necessary work to make the 
sewage system operational.  Upon project completion, the contractor shall 
remove all temporary construction sewage system connections.

1.27   PERFORMANCE OF WORK BY CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  (FAR 52.236-1)

1.28   PARTNERING

   a.  The Government intends to encourage the formation of a cohesive 
partnership with the Contractor.  This partnership will be structured to 
draw on the strengths of each organization to identify and achieve 
reciprocal goals.  The objective is effective contract performance in 
achieving completion within budget, on schedule and in accordance with 
plans and specifications.  This partnership between the Contractor and the 
Government will be voluntary and its implementation will not be part of the 
contract requirements nor will it result in a change to contract price or 
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terms.

   b.  It is anticipated that immediately after the preconstruction 
conference, the appropriate Contractor's key personnel and Government key 
personnel will attend a 1 or 2 day informal team building workshop at a 
location as directed by the contracting officer or his representatives.  
Follow-up workshops of 1 or 2 days duration may be held periodically 
throughout the duration of the contract as agreed to by the Contractor and 
the Government.  Costs of the facilitator and facilities for the workshops 
will be shared equally by the participants.

1.29   PROFIT

      
a.  Weighted guidelines method of determining profit shall be used on any 
equitable adjustment change order or modification issued under this 
contract.  The profit factors shall be as follows:   

      Factor                        Rate       Weight       Value        
      Degree of Risk                 20        See Item
      Relative difficulty of work    15        b. below
      Size of Job                    15
      Period of performance          15
      Contractor's investment         5
      Assistance by Government        5
      Subcontracting                 25
                              100

      
b.  Based on the circumstances of each procurement action, each of the 
above factors shall be weighted from .03 to .12 as indicated below.  The 
value shall be obtained by multiplying the rate by the weight.  The value 
column when totalled indicates the fair and reasonable profit percentage 
under the circumstances of the particular procurement.

          
(1)  Degree of Risk.  Where the work involves no risk or the degree of risk 
is very small, the weighting should be .03; as the degree of risk 
increases, the weighting should be increased up to a maximum of .12.  Lump 
sum items will have, generally, a higher weighted value than the unit price 
items for which quantities are provided.  Other things to consider:  the 
portion of the work to be done by subcontractors, nature of work, where 
work is to be performed, reasonableness of negotiated costs, amount of 
labor included in costs, and whether the negotiation is before or after 
performance of work.  

          
(2)  Relative Difficulty of Work.  If the work is most difficult and 
complex, the weighting should be .12 and should be proportionately reduced 
to .03 on the simplest of jobs.  This factor is tied in to some extent with 
the degree of risk.  Some things to consider:  the nature of the work, by 
whom it is to be done, where, and what is the time schedule.

  
          
(3)  Size of Job.  All work not in excess of $100,000 shall be weighted at .12. 
 Work estimated between $100,000 and $5,000,000 shall be proportionately 
weighted from .12 to .05.

  
          

DOCUMENT 00800  Page 20
Am_0004



NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

(4)  Periods of Performance.  Jobs in excess of 24 months are to be 
weighted at .12.  Jobs of lesser duration are to be proportionately 
weighted to a minimum of .03 for jobs not to exceed 30 days.  No weight 
where additional time not required.

          
(5)  Contractor's Investment.  To be weighted from .03 to .12 on the basis 
of below average, average, and above average.  Things to consider: amount 
of subcontracting, mobilization payment item, Government furnished 
property, equipment and facilities, and expediting assistance.

          
(6)  Assistance by Government.  To be weighted from .12 to .03 on the basis 
of average to above average.  Things to consider:  use of Government-owned 
property, equipment and facilities, and expediting assistance.

          
(7)  Subcontracting.  To be weighted inversely proportional to the amount 
of subcontracting.  Where 80 percent or more of the work is to be 
subcontracted, the weighting is to be .03 and such weighting 
proportionately increased to .12 where all the work is performed by the 
Contractor's own forces.

1.30   LABOR CONDITIONS APPLICABLE TO TEMPORARY FACILITIES

It is the position of the Department of Defense that the Davis-Bacon Act, 
40 U.S.C. 276a is applicable to temporary facilities such as batch plants, 
sandpits, rock quarries, and similar operations, located off the immediate 
site of the construction but set up exclusively to furnish required 
materials for a construction project on the site of the work.  Clause 
"Payrolls and Basic Records" of the CONTRACT CLAUSES is applicable to such 
operations.

1.31   DRAWING SCALES

All scales shown  are based on a standard drawing size of 28" x 40".  If 
any other size drawings are furnished or plotted, the contractor shall 
adjust the scales accordingly.  The Contractor shall also advise his 
sub-contractors of the above.

1.32   WAGE RATE APPLICATION

1.32.1   Building Schedule

Applicable to all work required within 5 feet outside the building lines.

1.32.2   Heavy Schedule

Applicable to all work required beyond 5 feet outside the building.

1.33   (FAR 52.222-23)  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999))

(a)  The offeror's attention is called to the Equal Opportunity clause and 
the Affirmative Action Compliance Requirements for Construction clause of 
this solicitation.   

(b)  The goals for minority and female participation, expressed in 
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percentage terms for the Contractor's aggregate workforce in each trade on 
all construction work in the covered area, are as follows:   

Goals for Minority Participation    Goals for Female Participation
           for Each Trade                   for Each Trade
********************************     ********************************

     10.9                                    6.9

These goals are applicable to all the Contractor's construction work 
performed in the covered area.  If the Contractor performs construction 
work in a geographical area located outside of the covered area, the 
Contractor shall apply the goals established for the geographical area 
where the work is actually performed.  Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from 
any Office of Federal Contract Compliance Programs Office.   

(c)  The Contractor's compliance with Executive Order 11246, as amended, 
and the regulations in 41 CFR 60-4 shall be based on (1) its implementation 
of the Equal Opportunity clause, (2) specific affirmative action 
obligations required by the clause entitled "Affirmative Action Compliance 
Requirements for Construction," and (3) its efforts to meet the goals.  The 
hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade.  The 
Contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from project to 
project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the 
regulations in 41 CFR 60-4.  Compliance with the goals will be measured 
against the total work hours performed.   

   (d)  The Contractor shall provide written notification to the Deputy 
Assistant Secretary for Federal Contract Compliance, U.S. Department of 
Labor, within 10 working days following award of any construction 
subcontract in excess of $10,000 at any tier for construction work under 
the contract resulting from this solicitation.  The notification shall list 
the -  

   (1)  Name, address, and telephone number of the subcontractor;

      (2)  Employer identification number of the subcontractor;  

   (3)  Estimated dollar amount of the subcontract; 

   (4)  Estimated starting and completion dates of the subcontract; and

   (5)  Geographical area in which the subcontract is to be performed. 

(e) As used in this Notice, and in any contract resulting from this 
solicitation, the "covered area" is Colorado Springs SMSA-1720, which El 
Paso County is a part of. 

1.34   FEDERAL HOLIDAYS

The following Federal legal holidays are observed by this installation:

New Year's Day                      1 January
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Martin Luther King's Birthday       Third Monday in January
President's Day                     Third Monday in February
Memorial Day                        Last Monday in May
Independence Day                    4 July
Labor Day                           First Monday in September
Columbus Day                        Second Monday in October
Veterans Day                        11 November
Thanksgiving Day                    Fourth Thursday in November
Christmas Day                       25 December

If a wage determination applies the number of holidays specified on it, it 
has priority over this clause.

1.35   BASE HOURS

Base operation hours are 6:00 a.m. to 6:00 p.m. daily (Monday through 
Friday), excluding federal holidays.  Access to the base during other times 
must be requested in writing from the Contracting Officer and will be 
granted only for extenuating circumstances.

  
PART 2   NOT USED

PART 3   NOT USED

    -- End of Section --
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SECTION 01020

CONSTRUCTION PHASING

PART 1   GENERAL

The Contractor shall submit a Construction Phasing Plan, for approval, 
which shall include the phasing and sequencing of construction work 
operations listed below.  The Construction Phasing Plan shall detail all 
utility outages and building access/operational interruptions and indicate 
the sequence for utility re-routes and building demolition/remodeling 
activities, so as to minimize service outages and interruptions to existing 
facilities. Utility requirements for construction shall be complete with 
all systems tested and fully operational prior to the start of demolition 
on site retaining walls, remodeling of existing building interior and 
excavating for new foundations.  The following phasing/schedule items shall 
be addressed and included in the plan and clearly demonstrate an 
understanding of current operations and access requirements of the base and 
user agencies. Requirements given below shall be complied with and 
addressed in the Construction Phasing Plan, identify any other elements of 
construction operations, which can [Am_0004]effect affect day-to-day 
operations of government personnel.  The goal of the plan is to have 
uninterrupted access and operations for government employees with reduced 
utility interruptions within the Hartinger Building (Bldg 1), 
NORAD-NORTHCOM Building (Bldg 2) and ARSPACE Building (Bldg 3).

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Construction Phasing Plan; G-AO

Provide a fully comprehensive Construction Phasing Plan, which demonstrates 
[Am_0004]understanding compliance of all Phasing Elements within this 
specification.

1.2   CONSTRUCTION PHASING ELEMENTS

1.2.1   Phase 1 - Mobilization

(1) The Contractor's Haul Route/Access will be through the West Gate by 
installation roadways to the staging and project site areas shown on 
the drawings.  All workers shall be required to show a contractor's 
badge prior to entering Peterson AFB. The badge shall be worn and 
clearly displayed at all times while on Peterson AFB.

(2) A chain link construction perimeter fence 1.82 meters high shall 
be installed around areas identified as  "Work Limits" on the drawings 
and a separate fence shall be installed around the staging area.  The 
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staging area shall include a designated area for field offices, 
construction parking and equipment/material staging.  The "Work Limits" 
zone will include the area for the new NORTHCOM Addition as well as the 
NORAD Battle Management Operations Center. Construction area fences 
shall be moved as needed during the course of the work so as to limit 
the restricted area to the minimum needed during trenching and 
construction for site utilities. Building exit doors shall have direct 
access through the construction zone fencing to allow occupants proper 
egress from the building.

(3) The Government and Contractor Field Offices shall be located as 
designated on the drawings. All contractor private vehicles shall be 
parked within designated areas at the contractor-staging site. No 
construction vehicles, materials, equipment or construction staff 
personal vehicles shall be parked on roadways or in parking lots around 
buildings 1, 2, and 3.  The Contractor shall limit the number of 
construction vehicles within the "Work Limits" to the minimum necessary 
for efficient operations.  The contracting officer or contracting 
officers representative(s) can direct the removal of any vehicle(s) 
within the construction boundaries.  Contractor shall remove  
vehicle(s) immediately, if directed to do so. All construction vehicles 
within the construction work limit boundaries shall display the company 
logo on the exterior of the vehicle.

(4) The area for construction parking and material staging shall be 
established/surveyed by the contractor as needed for the contractor 
setup area around the trailers. If additional area is needed, provide a 
justification request to the Government. An area for stockpiling excess 
soil from building foundation excavation will be established south of 
the Staging area as shown on the drawings. Provide an Intermediate Haul 
Route consisting of non-paved roadways to and from Staging Area, Work 
Sites and soil stockpile area.  Haul route can be comprised of any 
existing non-paved temporary roads and the blading of new temporary 
roads as required. The contractor shall maintain these existing and new 
temporary roads during the period of construction.  All temporary roads 
created by the contractor shall be returned to their original 
pre-contract condition at the completion of construction.   The 
contractor shall provide traffic control around the project site, as 
needed, whenever construction traffic will be actively intersecting 
roadways with other traffic.

(5) A temporary gravel, recycled asphalt, and/or recycled concrete base 
shall be provided at the construction parking area.  [Am_0004]Temporary 
concrete sidewalks shall be provided for access to the Government and 
Contractor Field Offices. Temporary concrete sidewalks of standard 
cast-in-place construction or moveable pavers of approximate 2'x2' 
dimension shall be installed around the Work Areas for access around 
the buildings, connecting existing sidewalks and/or stoops where 
existing walkways are interrupted. See drawings for materials and 
thicknesses required on temporary sidewalks. These temporary walks 
shall be moved as needed during fence relocations, as noted above, to 
provide the least interruption to pedestrian traffic.  Temporary 
sidewalks shall be in place prior to fence relocation.  Contractor 
shall submit pedestrian traffic plans when walkways are interrupted.  
Alternate pedestrian routes shall not exceed 50 meters more than the 
original path due to closure of walkways.  The contractor shall submit 
an electronic drawing in Autocadd of the temporary sidewalks, fence 
locations, and travel paths as part of the phasing plan. All damage to 
existing vegetation and irrigation system from the placement of 
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temporary sidewalks shall be replaced to match original pre-contract 
conditions at no additional cost to the government. Temporary walks for 
building access and egress shall comply with ADA and UFAS accessibility 
standards.  In addition all walks used for life safety egress shall 
comply with the requirements of NFPA 101.

1.2.2   Phase 2 - Utility Construction

Once Notice to Proceed is provided by the Government, the Contractor shall 
commence construction of utility re-route work within the construction 
perimeter fence area, demolition, earthwork, site concrete work, paving, 
and site utilities.  The construction work will include the following items:

(1) Start-up: Survey, demo of paving and sidewalks, and minor over lot 
grading shall be performed as necessary to establish grades in the new 
utility alignment locations. All paving and sidewalk removals for 
utility trenches shall be saw cut to provide straight construction 
joints for replacement of new pavement and sidewalks. Relocate existing 
trees and plants affected by the new work as indicated on the drawings 
or as directed by the Contracting Officer. Remove grass in line with 
trenching work prior to initiating the trenching work. Replace all 
grass areas damaged by utility construction with sod matching existing 
grass type.  Prior to any excavation work, all irrigation lines and 
control wiring shall be located and potholed by the contractor ensuring 
continuous operation of the irrigations system.  The contractor, at no 
additional cost to the government, shall immediately repair any damage 
to the existing irrigation system and control wiring. The contractor is 
responsible for all final repairs to the irrigation system to ensure 
correct operation of the entire irrigation system impacted by 
construction activities. All control wires shall be marked on both 
sides of the cut prior to trenching work.  Vegetation that dies as a 
result of lack of watering due to contractor damage to the irrigation 
system shall be replaced to match existing by the contractor at no 
additional cost to the government. All existing vegetation that dies or 
is damaged as a result of contractor activities  or piling of soils, 
shall be replaced with sod to match existing.
 
(2) Storm Drainage: Install a new storm drainage system as shown on the 
drawings.  Work includes rerouting of the interior roof drainage system 
as shown on the drawings.  Contractor shall plan and implement the 
construction so as to maintain an operational storm drainage system at 
all times during the construction.  Construction activities as a result 
of this work, which disturb the NORAD basement area, shall require 
traffic control in the loading dock area. The loading dock area shall 
remain accessible at all times with at least one lane open for 
emergency Fire Department usage, connection locations, access for 
emergency equipment, access for routine material and equipment 
deliveries, and parking for senior officers. In the unforeseen event 
that the loading dock may have to be temporarily obstructed, work shall 
be performed on a scheduled weekend with advanced notice.

(3) Gas: Hot tap the gas system at each end and complete a new loop. 
Install new service lines and cut over to existing service line. 
Coordinate with building operations staff, as required in Section 
00800. After the replacement service is installed and tested, cut off 
and seal the old main. Remove the portion to be demolished during the 
foundation excavation phase. The service cut-over will result in a 
maximum possible one-day outage of gas for the NORAD/NORTHCOM building. 
This work [Am_0004]is preferredshall not to occur during the heating 
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season and shall be accomplished on a scheduled weekend.

(4) Water: Hot tap the water system at each end and complete the new 
relocated loops. Install new service lines and tie into current 
building service entrances. After the new loop and services have been 
tested and disinfected, cut off the old main and old services, while 
making connections to new services. This will result in a maximum 
possible one-day outage of water for the NORAD building. Remove the 
portion of water line to be demolished as shown on the drawings during 
the foundation excavation phase. This water line connection work shall 
be completed during a scheduled single two-day weekend.

(5) Communications: The contractor shall install new manholes and 
conduit around the south and east side of the existing building as 
shown on the drawings. The existing ducts along the northeast side of 
the building shall remain until all re-routes are complete.  The 
Government will provide contractor with a sequence of bundles of fiber 
to remove and re-terminate. Each bundle in it's entirety shall be 
removed, rerouted and re-terminated separately.  As each bundle is 
re-terminated, it shall be inspected, tested and accepted. Once all 
bundles are accepted, the northern entrance conduit can be capped off 
and removed. Because of redundant circuits, there will be no 
communications interruptions/outages allowed when performing this work. 
The contractor shall complete all re-routing of communication fiber, 
testing and acceptance within one month from start of [Am_0004] 
communications work.  

(6) Electrical: Set new manhole and conduit from existing ST-54 and new 
ST-54B.  De-energize ST-54 (rename ST-54A)and remove conductors. 
Reconnect primary voltage side.  Intercept existing conduit from 
existing transformers and connect into new manhole.  Pull new feeders 
to existing transformers from ST-54.  Inspect and test. Re-energize all 
services. The building backup generators shall operate and carry the 
necessary loads during the period that the system is de-energized. This 
work shall be completed during a scheduled single two-day weekend.

(7) Site Electrical: Open and close points along the primary electrical 
distribution  as shown on drawings, and primary loop around the entire 
Space Command complex bordered by Vandenberg, Peterson and Paine 
Streets, so as to isolate adjacent building feeds.  De-energize 
adjacent manholes feeding adjacent buildings.  Pull new conductors and 
terminate.  Inspect and test.  Re-energize feeds to affected buildings. 
 Move to next two adjacent building manholes and repeat process.  This 
will result in several short-term power outages to the Hartinger 
Building, NORAD Building and ARSPACE Building. This work shall be 
completed during a series of two-day weekends to be scheduled and 
coordinated with the Government.

(8) Irrigation: Re-route irrigation main and make connections at all 
laterals that remain in service as indicated on the drawings.  Remove 
the portion of irrigation lines as indicated on the drawings to be 
demolished during the foundation excavation phase. This work will 
result in an outage not to exceed one week and can be done during any 
season as long as supplemental irrigation is provided during the base 
irrigation season, which normally lasts from April to the end of 
October.  Supplemental irrigation shall be provided by the contractor 
at no additional cost to the government.  Vegetation that dies as a 
result of lack of watering shall be replaced to match existing by the 
contractor at no additional cost to the government. The contractor 
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shall be responsible for recovering stressed vegetation, and providing 
supplemental treatments to recover the plantings within the watering 
limits specified.
 
(9) Sewer: Install new sewer lines as indicated on the drawings.  Sewer 
lines installation work shall not result in any service outage.  
Significant obstruction to pedestrians and disturbance to landscaping 
is expected due to the depth and resulting width of the trenches. 
Re-route walkways and construction fencing as needed to provide 
adequate working space and security for pedestrians. This work does not 
need to be completed prior to beginning foundation demolition or 
foundation excavation work.

(10) Dock Utilities: After the new grading and retaining walls have 
been completed around the Mechanical Yard, install buried chilled water 
piping to the NORAD/NCOC addition from the new chiller location as 
shown on the drawings. Also install the new storm inlet and drain 
needed for the expanded Mechanical Yard as shown on the drawings. This 
work shall not result in any service outage. Traffic control is 
expected in the Loading Dock area as a result of doing this work. The 
480v circuit route across the loading dock will be done concurrently 
with the chilled water lines, and the civil work in this area while 
keeping the loading dock operational, as well as maintenance of the 
fire lane to the fire department connectionAccess to the loading dock 
will be maintained at all times (See Section 00800).

1.2.3   PHASE 3a - Wall Demolition and Building Excavation 

Upon completion of the scope outlined within Phase 2 - Utility Construction 
[Am_0004] and except as noted above, demolition of site retaining walls and 
footing excavation will start.  Phase 3a work will include the following:

(1) Approximately 155-feet of existing site retaining wall as shown on 
the drawings north of the Mechanical Yard will be sawcut and removed, 
including footings.  The outer wall of the northeast area way as shown 
on the drawings will be saw cut and removed. See description of 
Interior Remodel Work for penetrations into existing building.

(2) Concurrently, the building footing excavation for the NORTHCOM 
addition can begin. Establish a foundation-dewatering system and 
maintain until all footings are backfilled. 

(3) Construct the foundation stabilization, install footings and 
perimeter foundation drain, and begin wall construction.

(4) The same operations can be conducted concurrently or subsequently 
for the NORAD/NCOC foundation. No site retaining walls shall be removed 
at the NORAD/NCOC facility.

(5) The existing facility fresh air intake is considered a secure area 
for force protection.  It is imperative that the fence around the fresh 
air intakes be secured after hours, and that the intakes be inspected 
several times a day, and at the end, and beginning of each workday to 
ensure no packages have been left, on or near the intake.

1.2.4   PHASE 3b - Interior Remodel Work

(1) On Second Level area of Room 2111, maintain exit path from west end 
of Room 2111 until completion of new exit into new corridor. Limit time 

SECTION 01020  Page 6
Am_0004



NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

of obstruction of both new and existing exit to Corridor 2103 to 
weekends and after-business-hours. Perform interior remodel work in the 
existing NORAD Building only after completion, acceptance, and 
turn-over of the NORTHCOM building addition. The contractor will not be 
permitted to execute interior remodel work in the existing facility 
unitl 60 days after the NORTHCOM addition is complete and Air Force 
personnel have moved out of remodel areas into the new addition.

(2) On Entry Level, maintain egress from Stair 1099 at all times 
throughout construction. Provide temporary protection to egress path 
during construction.

(3) On Entry Level, prior to excavation for the addition, provide 
signage at north exterior door out of Room 1067, which states [Am_0004]
"DANGER, AREA OBSTRUCTED BY HAZARDOUS CONSTRUCTION, NO EXITING IS 
PERMITTED" that the exit is obstructed by hazardous construction. 
Provide professionally produced signage that clearly redirects 
pedestrians to Corridor 1006 to south. Text of signage shall be minimum 
1-inch height, black Helvetica font on white background. Perform 
interior remodel work only after completion of building addition.

(4) In Basement, prior to excavation for the addition provide signage 
at southwest exterior door out of Room B045 to Stair B065, which states 
that the exit is obstructed by hazardous construction. Provide 
temporary, professionally produced signage that clearly redirects 
pedestrians to Corridor B022 and Stair B028 to north. Text of signage 
shall be minimum 1-inch height, black Helvetica font on white 
background.

(5) The contractor will not be permitted to execute interior remodel 
work in Rooms, B040, B045, B046 & B048 and associated access corridors 
until 60 days after the Contingency Operations Center is accepted by 
the government and the Existing Operational functions are shut down and 
transferred to the COC.   Personnel shall enter and egress the COC 
addition using exterior entrances to these areas until the contractor 
completes the new ingress/egress corridors in the existing building. 
The contractor shall provide a card reader and security camera (both 
suitable for exterior use)  at Stair B089, exterior door B079D.  The 
card reader shall be as specified in Section 13720 ELECTRONIC SECURITY 
SYSTEM.  The camera shall be as specified in Section 16751 CLOSED 
CIRCUIT TELEVISION SYSTEMS. The card reader and security camera at this 
location are not shown on the security system drawings. Once the 
contractor is given access to any existing area requiring alterations 
the contractor shall utilize sound and dust barriers to minimize 
disruption to building occupants.  When working within a SCIF, the 
contractor will provide SCI-cleared security escorts during any 
construction in active SCIF areas. (Can be off-duty military personnel 
with SCI access).  The Contractor shall provide the contracting officer 
a 2-week notice before cutting doorways from existing building into new 
COC, or for any disruption/penetration  of a SCIF.  The contractor may 
be required to construct temporary SCIF barriers as required to 
maintain integrity of mission operational functions and maintain SCIF 
level of construction features. In addition to temporary SCIF barriers, 
Intrusion detection devices shall also be installed to maintain SCIF 
integrity.

(6) "The contractor shall provide a card reader and security camera 
(both suitable for exterior use)  at Court 1112, exterior  door 1112B.  
The card reader shall be as specified in Section 13720 ELECTRONIC 
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SECURITY SYSTEM.  The camera shall be as specified in Section 16751 
CLOSED CIRCUIT TELEVISION SYSTEMS. The card reader and security camera 
at this location are not shown on the security system drawings.

1.2.5   PHASE 4 - SITE/PARKING, SIDEWALK AND PAVEMENT CONSTRUCTION

(1) Limit access in Parking Lot No. 6 to the eastern driveway, and 
begin construction of the new Access Control Point and relocated west 
driveway into Lot No. 6. After backfilling the new additions, replace 
or construct new walkways and landscaping. Parking lot No. 6 security 
improvements shall be completed prior to acceptance of the new addition.

(2) Upon completion of all site and building exterior construction, the 
construction fence shall be removed.  Fence location shall permit the 
existing parking lots and access sidewalks to be utilized as much as 
possible during the construction period to permit unimpeded pedestrian 
flow from the parking areas and between all facilities within the 
Command complex. Coordinate site work with the concurrent AT/FP 
Landscape work.

1.2.5.1   Fire and Emergency Access

The existing asphalt pavement at the north entry drive and parking lot 
drive adjacent to the east side of the NORAD Building will initially remain 
as originally depicted for fire/emergency access. Any construction in those 
areas must retain at least one lane for traffic at all times.  Adequate 
fire/emergency access for site construction will be relocated as mandated 
by the sequence of construction but will be maintained at all times.
Fire truck access to fire department connections on all sides (specifically 
the north side) of the NORAD Building, Hartinger building and ARSPACE 
building will be maintained at all times.  Prior to erection or relocation 
of the construction fence, proper access will be reviewed with the 
Government.  Any changes necessary to assure proper/safe access will be 
accomplished.

1.2.5.2   AT/FP Scheduling Requirements

During landscaping and AT/FP construction, schedule work to allow 
pedestrian access to all buildings from all parking lots. Provide 
pedestrian detours that do not add more than 165 feet of walking distance 
from any direction. Provide temporary, professionally produced, weather 
resistant signage that clearly redirects pedestrians around hazardous areas 
to temporary detours. Text of signage shall be minimum 1-inch height, black 
Helvetica font on white background.

The phasing plan shall address early construction start and completion 
within 6 months of Notice to Proceed  the  perimeter AT/FP vehicle barrier 
system, bollards, new traffic barrier gate at existing Hartinger Building, 
loading dock access road, fire lane, access road to parking lot 3, and 
associated south side gate.  The AT/FP barrier shall be constructed  to the 
maximum extent practical without inhibiting  the contractor's ability to 
move materials, vehicles within areas under construction, or areas 
requiring utility/site-work. At a minimum the phasing plan will address 
construction of  the vehicle barrier perimeter along the entire west,  east 
and entire southern site perimeter and north between parking lot No. 7, and 
No. 7a., and along the south edge of Lot No. 6.  The contractor has 
flexibility with the northern  AT/FP perimeter to construct only vehicle 
barrier lengths as determined acceptable as to not impede execution of 
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other contract elements.  The contractor is not required for this phasing 
element  to construct the berms, or install landscaping and irrigation 
required by and associated with  the AT/FP Improvements, only the vehicle 
cable barrier system and bollards.  If the contractor chooses to construct 
the berms, and not install landscaping/irrigation, he shall maintain the 
berms and protect them from erosion for the entire contract duration.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 15565

HEATING SYSTEM; GAS-FIRED HEATERS
12/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI Z21.44 (1995) Gas-Fired Gravity and Fan Type 
Direct Vent Wall Furnaces

ANSI Z21.49 (1995; Z21.49a; Z21.49b) Gas-Fired Gravity 
and Fan Type Vented Wall Furnaces

ANSI Z21.66 (1996) Automatic Vent Damper Devices for 
Use with Gas-Fired Appliances

ANSI Z83.4 (1991; Z83.4a) Direct Gas-Fired Make-Up 
Air Heaters

ANSI Z83.6 (1990; Z83.6a; Z83.6b) Gas-Fired Infrared 
Heaters

ANSI Z83.8 (1996) Gas Unit Heaters

ANSI Z83.9 (1990; Z83.9a) Gas-Fired Duct Furnaces

INTERNATIONAL APPROVAL SERVICES (IAS)

CSA Directory (updated continuously) Certified 
Appliances and Accessories

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

NEMA MG 1 (1998) Motors and Generators

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 211 (2000) Chimneys, Fireplaces, Vents, and 
Solid Fuel-Burning Appliances

NFPA 54 (1999) National Fuel Gas Code

UNDERWRITERS LABORATORIES (UL)

UL Gas&Oil Dir (1999) Gas and Oil Equipment Directory 

1.2   SUBMITTALS
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Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Heating System; G-AE.
Installation; G-AE.

  Detail drawings consisting of illustrations, schedules, 
performance charts, instructions, brochures, diagrams, and other 
information to illustrate the requirements and operation of the 
system.  Detail drawings for space heating equipment, controls, 
associated equipment, and for piping and wiring.  Drawings shall 
show proposed layout and anchorage of equipment and appurtenances, 
and equipment relationship to other parts of the work including 
clearances for maintenance and operation.

SD-03 Product Data

Heating System; ; G-AO.

  Spare parts data for each different item of materials and 
equipment specified, after approval of the detail drawings, and 
not later than 2 months prior to the date of beneficial occupancy. 
 The data shall include a complete list of parts and supplies, 
with current unit prices and source of supply.

SD-06 Test Reports

Testing, Adjusting, and Balancing; G-AO.

  Test reports shall be submitted in booklet form showing all 
field tests performed to adjust each component and all field tests 
performed to prove compliance with the specified performance 
criteria, upon completion and testing of the installed system.  
Each test report shall indicate the final position of controls.

SD-10 Operation and Maintenance Data

Instructions; G-AO.

  Six complete copies of operating instructions outlining the 
step-by-step procedures required for system startup, operation and 
shutdown.  The instructions shall include the manufacturer's name, 
model number, service manual, parts list, and brief description of 
all equipment and basic operating features.  Six complete copies 
of maintenance instructions listing routine maintenance, possible 
breakdowns, repairs and troubleshooting guide.  The instructions 
shall include simplified piping, wiring, and control diagrams for 
the system as installed.

1.3   GENERAL REQUIREMENTS

1.3.1   Nameplates

Each major component of equipment shall have the manufacturer's name, 
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address, type or style, model or serial number, and catalog number on a 
plate secured to the equipment.

1.3.2   Equipment Guards

Belts, pulleys, chains, gears, couplings, projecting setscrews, keys, and 
other rotating parts so located that any person may come in close proximity 
thereto shall be completely enclosed or guarded.  High-temperature 
equipment and piping so located as to endanger personnel or create a fire 
hazard shall be guarded or covered with insulation of type specified for 
service.

1.3.3   Verification of Dimensions

The Contractor shall become thoroughly familiar with all details of the 
work, verify all dimensions in the field, and shall advise the Contracting 
Officer of any discrepancy before performing any work.

1.4   DELIVERY AND STORAGE

All equipment delivered and placed in storage shall be stored with 
protection from weather, humidity and temperature variations, dirt and 
dust, or other contaminants.

PART 2   PRODUCTS

2.1   STANDARD PRODUCTS

Material and equipment shall be standard products of a manufacturer 
regularly engaged in manufacturing of the products.  Equipment shall 
essentially duplicate equipment that has been in satisfactory use at least 
2 years prior to bid opening.

2.2   ELECTRICAL WORK

Electrical motor driven equipment shall be provided complete with motors, 
motor starters, and controls.  Motors shall conform to NEMA MG 1.  
Electrical equipment and wiring shall be in accordance with Section 16415 
ELECTRICAL WORK, INTERIOR.  Electrical characteristics shall be as 
specified or indicated.  Unless otherwise indicated motors of 1 Hpand above 
shall be high efficiency type.  Motor starters shall be provided complete 
with thermal overload protection and other appurtenances necessary for the 
motor control specified.  Each motor shall be of sufficient size to drive 
the equipment at the specified capacity without exceeding the nameplate 
rating of the motor.  Manual or automatic control and protective or signal 
devices required for the operation specified and any control wiring 
required for controls and devices specified, but not shown, shall be 
provided.

2.3   HEATERS

Heaters shall be equipped for and adjusted to burn natural gas.  Each 
heater shall be provided with a gas pressure regulator that will 
satisfactorily limit the main gas burner supply pressure.  Heaters shall 
have an intermittent or interrupted electrically ignited pilot or a direct 
electric ignition system.  Safety controls shall conform to the ANSI 
standard specified for each heater.  Mounting brackets and hardware shall 
be furnished by the heater manufacturer and shall be factory finished to 
match the supported equipment.  Seismic details shall be in accordance with 
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Sections 13080 SEISMIC PROTECTION FOR MISCELLANEOUS EQUIPMENT and 15070 
SEISMIC PROTECTION FOR MECHANICAL EQUIPMENT.

2.3.1   Unit Heaters

Heaters shall conform to requirements of ANSI Z83.8.  Heat exchangers shall 
be aluminized steel.  Air discharge section shall be equipped with 
adjustable horizontal louvers and vertical louvers or fins.  Fan shafts 
shall be either directly connected to the driving motor, or indirectly 
connected by multiple V-belt drive.  Fans in one unit shall be of the same 
size.  Heaters shall be power-vented separated combustion type, suitable 
for sidewall vent discharge and single-wall-thickness vent piping.  Heaters 
shall have automatic ignition.  Heaters shall have minimum steady state 
thermal efficiencies of 80 percent at maximum rated capacity and 75 percent 
at minimum rated capacity that is provided and allowed by the controls.  
Heaters shall be provided with a space thermostat which controls both 
unit's fan and burner.

2.4   THERMOSTATS

Thermostats shall be the adjustable electric or electronic type.  Control 
wiring required to complete the space temperature control system shall be 
included.  Thermostats shall have a  3 degree Fdifferential and a set point 
range of 40 to 75 degrees F.  Thermostats shall be the single stage type.

2.5   VENT PIPING

Vent piping shall conform to the requirements of NFPA 54.  Plastic material 
polyetherimide (PEI) and polyethersulfone (PES) are forbidden to be used 
for vent piping of combustion gases.

2.6   FACTORY FINISHES

Equipment and component items, when fabricated from ferrous metal, shall be 
factory finished with the manufacturer's standard finish.

PART 3   EXECUTION

3.1   INSTALLATION

Equipment shall be installed as indicated and in accordance with the 
recommendations of the equipment manufacturer and the listing agency, 
except as otherwise specified.

3.1.1   Heating Equipment

Heaters shall be installed with clearance to combustibles complying with 
minimum distances as determined by CSA Directory, UL Gas&Oil Dir and as 
indicated on each heater approval and listing plate.  Heaters shall be 
independently supported from the building structure as indicated and shall 
not rely on support from suspended ceiling systems.

3.2   TESTING, ADJUSTING, AND BALANCING

Testing, adjusting, and balancing shall be as specified in Section 15990 
TESTING, ADJUSTING, AND BALANCING OF HVAC SYSTEMS.

        -- End of Section --
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SECTION 15702

COMPUTER ROOM AIR CONDITIONING UNITS
2/02

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

AIR-CONDITIONING AND REFRIGERATION INSTITUTE (ARI)

ARI 410 (1991) Forced-Circulation Air-Cooling and 
Air-Heating Coils

AMERICAN SOCIETY OF HEATING, REFRIGERATING, AND AIR-CONDITIONING 
ENGINEERS, INC. (ASHRAE)

ASHRAE 15 (1994; Errata 1994) Safety Code for 
Mechanical Refrigeration

ASHRAE 52.1 (1992) Air-Cleaning Devices used in 
General Ventilation for Removing 
Particulate Matter

AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME)

ASME B16.22 (1995) Wrought Copper and Copper Alloy 
Solder Joint Pressure Fittings

ASME B16.26 (1988) Cast Copper Alloy Fittings for 
Flared Copper Tubes

ASME B31.1 (1995; Addenda B31.1A and B31.1B) Power 
Piping

ASME B31.5 (1992; Addenda B31.5A) Refrigeration Piping

ASME BPVC SEC (1998) Boiler and Pressure Vessel Codes

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM B 280 (1995; Rev. A) Seamless Copper Tube for 
Air Conditioning and Refrigeration Field 
Service

ETL TESTING LABORATORIES (ETL)

ETL DLP (1995) Directory of ETL Listed Products

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (2002) National Electrical Code
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NFPA 90A (1996) Installation of Air Conditioning 
and Ventilating Systems

UNDERWRITERS LABORATORIES INC. (UL)

UL Elec Equip Dir (1998) Electrical Appliance and 
Utilization Equipment Directory

1.2   SYSTEM DESCRIPTION

Provide new computer room air conditioning unit[s] (CRACU) complete and 
ready for operation.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Computer room air conditioning units; G-AE.

Space temperature control system drawings; G-AE.

SD-06 Test Reports

CRACU production schedule and factory test schedule; G-AE.

Manufacturer's factory test plans; G-AE.

Factory test reports; G-AO.

Field test schedule; G-AO.

Manufacturer's field test plans; G-AO.

Field test reports; G-AO.

SD-07 Certificates

Certificate of Specification Compliance; .

Credentials of the manufacturer's field test representative; G-AO.

SD-08 Manufacturer's Instructions

Installation manual for each type of CRACU; G-AO.

SD-10 Operation and Maintenance Data

Submit in accordance with Section 01781, "Operation and 
Maintenance Data."

Computer room air conditioning units, Data Package 4; G-AO.
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PART 2   PRODUCTS

2.1   COMPUTER ROOM AIR CONDITIONING UNITS (CRACU)

ASHRAE 15.  Provide self-contained units, designed, and factory assembled, 
and factory tested. Unit shall be listed in UL Elec Equip Dir or ETL DLPfor 
computer room application.  Unit shall include room cabinet and frame, 
floor stand, fan section, filter section, cooling coil, humidifier, 
controls, and, interconnecting piping internal to the CRACU.  

2.1.1   Cabinet and Frame

2.1.1.1   Unit Cabinet

Unit frame shall be minimum 14 gage welded steel tubes or steel angles and 
shall be mill-galvanized or coated with an epoxy finish, or an approved 
manufacturer's standard finish, if equivalent.

Exterior panels shall be furniture grade steel sheet, minimum of 20 gage, 
mill-galvanized or coated with a corrosion-inhibiting epoxy finish, or an 
approved equivalent finish.  Mill galvanized sheet metal shall be coated 
with not less than 1.25 ounces of zinc per square foot of two-sided 
surface.  Mill rolled structural steel shall be hot-dip galvanized or 
primed and painted.  Cut edges, burns and scratches in hot-dip galvanized 
surfaces shall be coated with galvanizing repair coating.

Provide removable panel for access to controls without interrupting 
airflow.  Panels shall be gasketed to prevent air leakage under system 
operating pressure and shall be removable for service access without the 
use of special tools.  Condensate pans shall be minimum 22 gage Type 304 
stainless steel and shall be piped to drain.

Exterior surfaces of cabinets constructed of mill-galvanized steel shall be 
finished by the  manufacturer's standard enamel finish color.

CRACU manufacturer's standard cabinet materials and finishes will be 
acceptable if considered equivalent to the above requirements by the 
Contracting Officer.

2.1.1.2   Cabinet Interiors Sound Attenuation

Provide a factroy-installed sound attenuation system in the interior of the 
CRACU cabinet.

CRACU cabinet panels interior shall be provided with one inch of 1 1/2 
pound per cubic foot neoprene-coated fiber glass insulation on interior of 
cabinet panels.  Insulation shall be applied to the cabinet panels with 100 
percent adhesive coverage and both the insulation and the adhesive shall 
conform to NFPA 90A. 

Fans located in the CRACU interior cabinet shall be provided with vibration 
isolators between their respective support frames and the cabinet framing.

CRACU manufacturer's standard interior cabinet sound attenuation materials 
and finishes will be acceptable if considered equivalent to the above 
requirements by the Contracting Officer.

]2.1.2   Fan Section
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Fans which force air through coils into computer rooms shall have belt 
drives and adjustable sheaves sized to ensure achievement of design air 
flow by field adjustments.  Fan system design shall be such that design air 
flow shall be achieved at the midpoint of sheave adjustment.

The supply air fan shall be AMCA certified, double-inlet/double-width, and 
equipped with forward-curved blades wheel.  The supply air fan shall be 
statically and dynamically balanced and equipped with V-belt drive.  The 
fan shall have self-aligning, permanently lubricated ball bearings with a 
minimum life span of 100,000 hours.

Provide V-belt drive sized for 200 percent of the motor nameplate rating.  
Fan speed shall be adjustable with cast iron variable pitch pulleys.  
Sheaves shall be within the middle one third of the sheave adjustment range.

The fan motor shall be drip-proof with NEMA rated frame, inherent overload 
protection, and sliding adjustable motor base.  The maximum vibrations 
shall not exceed 2 mils (0.05 mm) in any plane.

2.1.3   Cooling Coil

Provide ARI 410 coils and slope for drainage.  Coil shall be constructed of 
seamless copper tubes with plate aluminum fins.  Each coil, in the 
production process, shall be individually tested at 320 psi with compressed 
air under water and verified to be air tight.  Provide hydronic coils 
complete with drain and vent connections.  Provide condensate drain pan of 
stainless steel construction with nonferrous connections and internal trap.

2.1.4   Filters

Provide UL listed[2] [4] [_____] inches thick deep pleated fiberglass 
throwaway type filters.  Efficiency of filter bank shall be a minimum of 30 
percent efficiency based on ASHRAE 52.1 requirements.  Provide one complete 
spare filter bank set for installation prior to final acceptance testing 
covered in Part 3 of this section.

2.1.5   Humidifier

Humidifier section shall include liquid-level control, emergency overflow 
and automatic water supply system factory pre-piped for final connection.  
Provide stainless steel evaporator pan with water high level and low level 
alarms.  Arrange system to be cleanable and serviceable.

Provide infrared type humidifier, including high intensity quartz lamps 
mounted above and out of water supply.

2.1.6   Condenser

2.1.6.1   Dry Coolers

The dry cooler shall be factory fabricated and shall comprise of casing, 
coil, and fan sections.  The casing shall be constructed of aluminum sheets 
with aluminum legs, casing and legs provided with manufacturer's standard 
corrosion resistant finish.

The cooling fluid (water or water/glycol solution) shall flow through a 
coil made up of copper tubes and aluminum fins.  The coils shall be leak 
tested at factory at 300 psi.
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The fan section of the dry cooler shall comprise of factory balanced, 
direct driven metal propeller fan(s) complete with slow speed motor(s) and 
fan guard(s).  The fan(s) shall be arranged for vertical discharge. The 
electrical connections and control connections shall be provided in a 
weatherproof enclosure mounted integral with the dry cooler.

Provide special corrosion protection  in accordance with the requirements 
specified in this section in the paragraph, "Corrosion Protection For 
Coastal Installations".

2.1.7   Space Temperature Control System

Provide microprocessor control system integral with unit including 
electronic control center, control valves, sensors, wiring, and other 
appurtenances for workable system.  Provide access panel or door in front 
of unit.

Isolate electronic control center from conditioned airstream to allow 
service while system is in operation.  Provide control sensors in unit for 
cooling, dehumidifying, and humidifying.  High-voltage circuits in system 
shall have individual leg overload protection.  Starters, contactors, and 
relays shall be controlled by 24 volt control circuit.

High-voltage circuit components shall be protected by safety lock, 
dead-front panel.  Mount nonautomatic, molded-case circuit breaker in 
high-voltage section of electrical panel.  Operating mechanism shall 
prevent access to high-voltage electrical components until switched to 
"OFF" position.

Include the following control capabilities:  

a.  Capable of changing the set points and sensitivity of the space 
and humidity along with their low and high alarm points.

b.  Logging capability of the last 10 alarms and run time. 

c.  Diagnostics

d.  Refrigerant compressor sequencing

2.1.8   Alarm Panel System

Provide unit with cabinet-mounted alarm panel which shall monitor high and 
low space temperature, high and low space humidity, dirty filters, loss of 
airflow, loss of glycol flow. Provide underfloor water detector.  Provide 
field accessible local audible alarm with silence pushbutton.  Provide 
push-to-test lamps or all-lamp test pushbutton. CRACUs shall have local 
devices which provide signals for remote audible and visual alarming 
capability for the above specified alarm conditions.

2.1.9   Air Return and Delivery Orientation

Computer room air conditioning unit[s] shall be downflow discharge, top 
return, draw-thru cooling coil, and shall discharge air into a raised floor 
plenum with through an acoustically-lined sweep or acoustically-lined 
multiple turning vane elbows provided to direct the flow of air away from 
the back of the unit. Provide acoustical lining on the interior of the 
discharge air devices and the return air plenum in compliance with with 
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requirements specified hereinafter in paragraph "Cabinet Interiors Sound 
Attenuation".

2.1.10   Floorstand

 Unit shall be provided with elevating floorstand or jacks for freestanding 
installation on the main building floor.  Floorstand or jacks shall elevate 
the unit to the height of the raised computer floor and shall allow for 
leveling and locking at the desired height.  Unit shall be fully gasketed 
(rubber or neoprene) to prevent air leakage at the raised floor penetration.

PART 3   EXECUTION

3.1   INSTALLATION

3.1.1   CRACU System

Installation of each CRACU system including equipment, materials, 
installation, workmanship, fabrication, assembly, erection, examination, 
inspection, and testing, shall be in accordance with ASME B31.1, ASME B31.5, 
NFPA 70, as modified and supplemented by the requirements of this section 
and the CRACU manufacturer's recommendations.

3.1.2   Installation Instructions

Provide a manufacturer's installation manual for each type of CRACU.

       -- End of Section --
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SECTION 16710

PREMISES DISTRIBUTION SYSTEM
09/02

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ELECTRONIC INDUSTRIES ALLIANCE (EIA)

EIA ANSI/TIA/EIA-568-B (2001) Commercial Building 
Telecommunications Cabling Standard

EIA ANSI/TIA/EIA-568-B.2-1 (2002) Transmission Performance 
Specifications for 4-pair 100 ohm Category 
6 Cabling

EIA ANSI/TIA/EIA-569-A (2001) Commercial Building Standard for 
Telecommunications Pathways and Spaces

EIA ANSI/TIA/EIA-606 (1993) Administration Standard for the 
Telecommunications Infrastructure of 
Commercial Buildings

EIA ANSI/TIA/EIA-607 (1994) Commercial Building 
Grounding/Bonding Requirement Standard

INSULATED CABLE ENGINEERS ASSOCIATION (ICEA)

ICEA S-83-596 (1994) Fiber Optic Premises Distribution 
Cable

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (2002) National Electrical Code

1.2   SYSTEM DESCRIPTION

The premises distribution system shall consist of inside-plant horizontal, 
riser, and backbone cables and connecting hardware to transport telephone 
and data (including LAN) signals between equipment items in a building.

The NORTHCOM Beddown and NCOC additions to Building 2 shall consist of one 
Category 5 cable for voice and four fiber optic multimode (MM) cable pairs 
for data to each workstation outlet.  Each fiber optic cable shall be two 
strands.  There shall be no common sheath for each individual fiber optic 
cables.  Route the fiber optic cables and Category 5 cables from each 
workstation outlet to the telecommunications room on that same floor.
The fiber optic backbone cabling shall consist of 6 (six)-12SM/24MM cable 
from existing Room B058 to each of the telecommunication Rooms B118, 1125, 
2139 in the Beddown addition and from Room B058 to Room B073 in the NCOC 
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addition via the exterior underground ductbank. The cabling shall also 
consist of 1 (one)-6SM cable for the existing CATV system from the existing 
Room B058 to each of the telecommunication Rooms B118, 1125, 2139 in the 
Beddown addition and from Room B058 to Room B073 in the NCOC addition via 
the exterior underground ductbank.  Each of the cables shall be terminated 
in a separate rack in the telecommunications room.  The fibers shall be 
terminated with MT-RJ connectors in B058 and with SC connectors in the 
telecommunication rooms.

The Category 5 cabling shall be 4 (four) pair CAT 5 cables from each 
workstation outlet to a 110 cross-connect block in the telecommunications 
room on that same floor.  At the workstation outlet, the CAT 5 cable shall 
be terminated into an 8(eight) position modular jack using the T568B wiring 
scheme.

The Category 5 backbone cabling shall consist of 2(two) 300 pair copper 
cables from the existing Room B058 to each of the telecommunication Rooms 
B118, 1125, 2139 in the Beddown addition.  Provide 110 terminal blocks in 
B058 to the right side of the existing Admin Switch blocks.  
All cables shall be in cable trays or conduit from the patch panel/terminal 
blocks in B058 to patch panel/terminal blocks in the telecommunication 
rooms.

Provide a 27 mm conduit from the cable tray to each wall or floor outlet.  
For furniture systems, provide a 53 mm conduit from the cable tray to the 
furniture system consolidation point.  Each consolidation point shall 
contain a 1 m fiber loop, on a fiber management system, in a 750 mm x 750mm 
x 150 mm box.  The conduit shall extend from a 203 mm x 203 mm wall or 
column feed box (or a floor feed box if the cluster of workstations is not 
adjacent to a wall or column).  The outlet box shall be fitted with a cover 
that is flush with the wall or floor.  Provide  workstation cables from the 
outlet box into the system furniture raceway system through a flexible 
connection.  Locate wall outlets behind furniture panels or service walls.

1.2.1   SCI PDS, RED Red-Switch and BLACK Red-Switch

The following criteria apply to raceways, cable trays, and copper cabling.
a.   Provide 1 m separation between parallel runs of underfloor 
cable trays of different classification levels.
b.   Provide 50 mm separation between perpendicular crossings of 
underfloor cable trays of different classifications.
c.   Provide 1 m separation between equipment racks of different 
classifications.
d.   Provide 1 m separation between BLACK equipment racks or any 
electronic equipment, and RED cable tray.

1.2.2   Interior Protected Distribution System

An interior Protected Distribution system (PDS) is required for the 
transmission of SCI data outside of certified Sensitive Compartmented 
Information Facilities (SCIF) or required for the transmission of 
classified data that transitions an area of lower classification.  Conduits 
and cable trays containing classified data may not be located in areas 
defined as Uncontrolled Access Areas (UAA) without being certified as a PDS 
by the government.  A UAA extends from the structural floor to the 
structural ceiling in all rooms defined as part of each UAA.

1.2.3   Red Switch PDS
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The red switch PDS consists of two identical, parallel distribution 
systems, one RED and one BLACK.

1.3   ENVIRONMENTAL REQUIREMENTS

Connecting hardware shall be rated for operation under ambient conditions 
of 32 to 140 degrees F and in the range of 0 to 95 percent relative 
humidity, noncondensing.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as  
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Premises Distribution System; G, AO.

  Detail drawings including a complete list of equipment and 
material.  Detail drawings shall contain complete wiring and 
schematic diagrams and other details required to demonstrate that 
the system has been coordinated and will function properly as a 
system.  Drawings shall include vertical riser diagrams, equipment 
rack details, elevation drawings of telecommunications closet 
walls, outlet face plate details for all outlet configurations, 
sizes and types of all cables, conduits, and cable trays.  
Drawings shall show proposed layout and anchorage of equipment and 
appurtenances, and equipment relationship to other parts of the 
work including clearance for maintenance and operation.

Installation; G, AO.

  Record drawings for the installed wiring system infrastructure 
per EIA ANSI/TIA/EIA-606.  The drawings shall show the location of 
all cable terminations and location and routing of all backbone 
and horizontal cables.  The identifier for each termination and 
cable shall appear on the drawings.

Protective Distribution System; G-AO.

  Detailed drawings including a complete list of equipment and 
material.  Equipment shall include all pull boxes and lockable 
enclosures.  Detail drawings shall contain conduit routing and 
equipment shown in plan view, vertical riser diagrams, and 
schematic diagrams, and other details required to demonstrate that 
the system has been coordinated and will function properly as a 
system.  Provide a separate submittal for the SCI PDS, RED 
Red-Switch PDS, and BLACK Red-Switch PDS.  Drawings for each 
system shall include vertical riser diagram, conduit routing and 
conduit in plan view, schematic diagrams and details.  Drawings 
shall show the sizes and types of conduits and equipment.  
Drawings shall show the proposed layout and anchorage of conduit 
and equipment and equipment relationship to other parts of the 
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work including clearances for maintenance and operation.

Installation; G-AO.

   Record drawings of each system, SCI PDS, RED Red-Switch, and 
BLACK Red-Switch.  The drawings shall include routing of all 
conduit and location of all equipment.  The identifier for all 
conduit and equipment shall appear on the drawings.

SD-03 Product Data

Record Keeping and Documentation; G, AO.

  Documentation on cables and termination hardware in accordance 
with EIA ANSI/TIA/EIA-606.  Provide printed and electronic 
versions, including a licensed copy of the software.

Spare Parts.

  Lists of spare parts, tools, and test equipment for each 
different item of material and equipment specified, after approval 
of detail drawings, not later than 2 months prior to the date of 
beneficial occupancy.  The data shall include a complete list of 
parts and supplies, with current unit prices and source of supply, 
and a list of spare parts recommended for stocking.

Manufacturer's Recommendations.

  Where installation procedures, or any part thereof, are required 
to be in accordance with the recommendations of the manufacturer 
of the material being installed, printed copies of these 
recommendations, prior to installation shall be provided.  
Installation of the item will not be allowed to proceed until the 
recommendations are received and approved.

Test Plan; G, AO.

  Test plan defining the tests required to ensure that the system 
meets technical, operational and performance specifications, 60 
days prior to the proposed test date.  The test plan must be 
approved before the start of any testing.  The test plan shall 
identify the capabilities and functions to be tested, and include 
detailed instructions for the setup and execution of each test and 
procedures for evaluation and documentation of the results.

Qualifications; G-A0.

  The qualifications of the Manufacturer, Contractor, and the 
Installer to perform the work specified herein.  This shall 
include proof of the minimum qualifications specified herein.

SD-06 Test Reports

Test Reports; G, AO.

  Test reports in booklet form with witness signatures verifying 
execution of tests.  Test results will also be provided on 3-1/2 
inch diskettes in ASCII format.  Reports shall show the field 
tests performed to verify compliance with the specified 
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performance criteria.  Test reports shall include record of the 
physical parameters verified during testing.  Test reports shall 
be submitted within 14 days after completion of testing.

SD-07 Certificates

Premises Distribution System.

  Written certification that the premises distribution system 
complies with the EIA ANSI/TIA/EIA-568-B.2-1, EIA 
ANSI/TIA/EIA-569-A, and EIA ANSI/TIA/EIA-606 standards.

Materials and Equipment.

  Where materials or equipment are specified to conform, be 
constructed or tested to meet specific requirements, certification 
that the items provided conform to such requirements.  
Certification by a nationally recognized testing laboratory that a 
representative sample has been tested to meet the requirements, or 
a published catalog specification statement to the effect that the 
item meets the referenced standard, will be acceptable as evidence 
that the item conforms.  Compliance with these requirements does 
not relieve the Contractor from compliance with other requirements 
of the specifications.

Installers; G, AO.

  The Contractor shall submit certification that all the 
installers are factory certified to install and test the provided 
products.

1.5   QUALIFICATIONS

1.5.1   Minimum Contractor Qualifications

All work under this section shall be performed by and all equipment shall 
be furnished and installed by a certified Telecommunications Contractor, 
hereafter referred to as the Contractor.  With the exception of furnishing 
and installing conduit, electrical boxes, and pull wires, this work shall 
not be done by the Electrical Contractor.  The Contractor shall have the 
following qualifications in Telecommunications Systems installation:

a.  Contractor shall have a minimum of 3 years experience in the 
application, installation and testing of the specified systems and 
equipment.  Contractor shall have a Building Industry Consulting 
Services International (BICSI) Registered Communications 
Distribution Designer (RCDD) on staff to design and coordinate the 
design and installation.  The on-site installation supervisor 
shall be BISCSI certified as a cable technicianThe on-site 
installation supervisor shall be BICSI certified as a cable 
technician.

b.  All supervisors and installers assigned to the installation of 
this system or any of its components shall have factory 
certification from each equipment manufacturer that they are 
qualified to install and test the provided products.  General 
electrical trade staff (electricians) shall not be used for the 
installation of the premises distribution system cables and 
associated hardware.
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c.  All installers assigned to the installation of this system or any 
of its components shall have a minimum of 3 years experience in 
the installation of the specified copper and fiber optic cable and 
components.  All installers shall be BICSI certified as 
Apprentices, Installers, or Technicians.

1.5.2   Minimum Manufacturer Qualifications

The equipment and hardware provided under this contract will be from 
manufacturers that have a minimum of 3 years experience in producing the 
types of systems and equipment specified.

1.6   DELIVERY AND STORAGE

Equipment delivered and placed in storage shall be stored with protection 
from the weather, humidity and temperature variation, dirt and dust or 
other contaminants.

1.7   OPERATION AND MAINTENANCE MANUALS

Commercial off the shelf manuals shall be furnished for operation, 
installation, configuration, and maintenance for all products provided as a 
part of the premises distribution system.  Specification sheets for all 
cable, connectors, and other equipment shall be provided.

1.8   RECORD KEEPING AND DOCUMENTATION

1.8.1   Cables

A record of all installed cable shall be provided in hard copy format on  
per EIA ANSI/TIA/EIA-606.    The cable records shall include only the 
required data fields per EIA ANSI/TIA/EIA-606.  Provide an electronic caopy 
of the datebase or spread sheet on compact disk.  Provide an elecronic copy 
on compact disk of any label printing data.

1.8.2   Termination Hardware

A record of all installed patch panels and outlets shall be provided in 
hard copy format  per EIA ANSI/TIA/EIA-606.  The hardware records shall 
include only the required data fields per EIA ANSI/TIA/EIA-606.  Provide 
printed and electronic versions, including a licensed copy of the software.

PART 2   PRODUCTS

2.1   MATERIALS AND EQUIPMENT

Materials and equipment shall be the standard products of a manufacturer 
regularly engaged in the manufacture of the products and shall be the 
manufacturer's latest standard design that has been in satisfactory use for 
at least 1 year prior to installation.  Materials and equipment shall 
conform to the respective publications and other requirements specified 
below and to the applicable requirements of NFPA 70.

2.2   UNSHIELDED TWISTED PAIR CABLE SYSTEM

2.2.1   Cable Insulation

For each individual Category 5 cable, the insulation, material used on each 
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pair shall be exactly the same in all physical, electrical, and chemical 
respects.  The use of Teflon insulated, plenum rated Category 5 cable is 
acceptable for both plenum and non-plenum applications.  If Teflon 
insulated plenum rated cable is used by the Contractor, it shall be Type 
4x0, where all four pairs are Teflon insulated.  Type 3x1 and 2x2 are not 
acceptable.   (Refer to attached cut sheets for submittal.)

2.2.2   Backbone Cable

Backbone cable shall meet the requirements of ICEA S-80-576 and EIA 
ANSI/TIA/EIA-568-B for Category 3 100-ohm unshielded twisted pair cable.  
Cable shall be label-verified.  Cable jacket shall be factory marked at 
regular intervals indicating verifying organization and performance level.  
Conductors shall be solid untinned copper 24 AWG.  Cable shall be rated CMR 
per NFPA 70.  Copper riser cable shall be 300 pair cable.

2.2.3   Horizontal Cable

Horizontal cable shall meet the requirements of EIA ANSI/TIA/EIA-568-B.2.1 
for Category 5 cable.  Cable shall be label-verified.  Cable jacket shall 
be factory marked at regular intervals indicating verifying organization 
and performance level.  Conductor shall be solid tubbed 24 AWG copper.
Conductors shall be solid untinned 24 AWG copper.  Cable shall be rated 
CMPper NFPA 70.

2.2.4   Connecting Hardware

Connecting and cross-connecting hardware shall be the same category as the 
cable it serves.  Hardware shall be in accordance with EIA 
ANSI/TIA/EIA-568-B.

2.2.4.1   Telecommunications Outlets

Wall and desk outlet plates shall come equipped with modular jacks and 
fiber optic connectors.  Modular jacks shall be the same category as the 
cable they terminate and shall meet the requirements of EIA 
ANSI/TIA/EIA-568-B.  Modular jack pin/pair configuration shall be T568B per 
EIA ANSI/TIA/EIA-568-B.  Faceplates shall be provided for all outlets, 
including exterior locations, and shall be impact resistant plastic, color 
as indicated in Section 09915.  Outlet assemblies used in the premises 
distribution system shall consist of modular jacks and connectors assembled 
into both simplex and duplex outlet assemblies in single or double gang 
covers.  The modular jacks shall conform to the requirements of EIA 
ANSI/TIA/EIA-568-B, Category 5.  Provide mounting plates for work stations 
system furniture and match the system furniture color. 

2.2.4.2   Workstation Outlets

The outlet boxes shall support cabling, cable management, face plates, and 
connectors.  The faceplate shall support a minimum of two CAT 5 jacks, four 
small form factor fiber optic connectors (positions A, B, C, & D).  Each 
fiber optic connector shall be unique and not allow the insertion of any 
other connector type.  Connector arrangements shall be identical throughout 
the system.  Three small form factor connectors shall be used as follows: 
the A position shall be used for Black (unclassified) connectors, the B 
position shall be used for Red (Classified) connectors, the C position 
shall be used for another collateral connector.  Position D shall be unused 
and the fourth fiber pair shall be terminated.  Each of the four fiber 
cunnectors in the outlet shall be a different color.  Provide a single CAT 
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5 jack in each faceplate.  All unused spaces shall have snap-in blank 
covers.  Wall mounted outlet boxes shall have all cables to user devices 
exiting from the side or bottom of the box, or at a intermediate angle down 
on the front.  Outlet boxes or plates mounted on modular furniture will 
follow the requirements established above for wall mounted outlet boxes, 
but may have a different connector arrangement. 

2.2.4.3   Voice Outlets

Provide one CAT 5 jack in each voice outlet. 

2.2.4.4   Patch Cords

Patch cords shall be cable assemblies consisting of flexible, twisted pair 
stranded wire with eight-position plugs at each end.  Cable shall be 
label-verified.  Cable jacket shall be factory marked at regular intervals 
indicating verifying organization and performance level.  Patch cords shall 
be wired straight through; pin numbers shall be identical at each end and 
shall be paired to match T568B patch panel jack wiring per EIA 
ANSI/TIA/EIA-568-B.  Patch cords shall be unkeyed.  Patch cords shall be 
factory assembled.  

2.2.4.5   Terminal Blocks

Terminal blocks shall be wall mounted wire termination units consisting of 
insulation displacement connectors mounted in plastic blocks, frames or 
housings.  Blocks shall be type 110 which meet the requirements of EIA 
ANSI/TIA/EIA-568-B for Catagory 5.  Blocks shall be mounted on standoffs 
and shall include cable management hardware.  Insulation displacement 
connectors shall terminate 22 or 24 gauge solid copper wire as a minimum, 
and shall be connected in pairs so that horizontal cable and connected 
jumper wires are on separate connected terminals.

2.3   FIBER OPTIC CABLE SYSTEM

2.3.1   Backbone Cable

2.3.1.1   Multimode

Multimode fiber optic backbone cable shall meet the requirements of EIA 
ANSI/TIA/EIA-568-B and ICEA S-83-596 for 62.5/125 micrometer multimode 
graded index optical fiber cable.  Numerical aperture for each fiber shall 
be a minimum of 0.275.  Cable construction shall be tight buffered type.  
Individual fibers shall be color coded for identification.  Cable shall be 
imprinted with fiber count and aggregate length at regular intervals.  
Cable shall be rated OFNR per NFPA 70.

2.3.2   Horizontal Distribution Cable

2.3.2.1   Multimode

Multimode fiber optic horizontal cable shall meet the requirements of EIA 
ANSI/TIA/EIA-568-AANSI/TIA/EIA-568-B and ICEA S-83-596 for 62.5/125 
micrometer multimode graded index optical fiber cable.  Numerical aperture 
for each fiber shall be a minimum of 0.275.  Cable construction shall be 
tight buffered type, two strands.  Cables feeding telectommunication 
outlets shall have a maximum of two fibers in a single cable jacket.  
Individual fibers shall be color coded for identification.  Cable shall be 
imprinted with fiber count, fiber type, and aggregate length at regular 
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intervals of [2] [3] [_____] feet.  Cable shall be rated and marked OFNP 
per NFPA 70.  Match multimode fiber optic horizontal cable color codes with 
existing Building 2, NORAD multimode fiber optic horizontal cable.  

In addition to the requirements of this section, for MM FO backbone cable, 
comply with the requirements of MM FO backbone cable specified in Section 
16711, 2.2 Cable and all the subparagraphs specified within.

2.3.3   Connecting Hardware

2.3.3.1   Connectors

Connectors shall be dual SC type with ceramic ferrule material with a 
maximum insertion loss of .5 dB.  Connectors shall meet performance 
requirements of EIA ANSI/TIA/EIA-568-AANSI/TIA/EIA-568-B.  Connectors shall 
be field installable.  Connectors shall utilize adhesive for fiber 
attachment to ferrule.  Connectors shall terminate fiber sizes as required 
for the service.  Station cable faceplates shall be provided according to 
paragraph "Telectommunication Outlets" shall be , with double-sided female 
SC coupler.  Mounting plates shall be provided for system furniture and 
shall match the furniture system in color.

2.3.3.2   Small Form Factor Connectors

Small Form Factor connectors shall meet the performance requirements of 
ANSI/TIA/EIA-568-ASmall Form Factor MTRJ connectors shall meet the 
performance requirements of EIA ANSI/TIA/EIA-568-B..  Each connector shall 
terminate 2 fibers.  Provide connectors for each level of classification so 
that each level has a different physical configuration that cannot mate 
with a different connector type.  Connectors shall be color coded by 
connector type/security level.

2.3.3.3   Patch Panels

Patch panels shall be a complete system of components by a single 
manufacturer, and shall provide termination, splice storage, routing, 
radius limiting, cable fastening, storage, and cross-connection.  Patch 
panels shall be 19 inch rack mounted23 inch panels.  Patch panels shall 
provide strain relief for cables.  Panels shall be labeled with 
alphanumeric x-y coordinates.  Patch panel connectors and couplers shall be 
the same type and configuration as used elsewhere in the system.  Each rack 
shall contain only one type of connector.  Organize connectors first by 
floor, then by room and finally by faceplace.

2.3.3.4   Patch Cords

Patch cords shall be cable assemblies consisting of flexible optical fiber 
cable with connectors of the same type as used elsewhere in the system.  
Optical fiber shall be the same type as used elsewhere in the system.  
Patch cords shall be complete assemblies from manufacturer's standard 
product lines.

2.4   TELECOMMUNICATIONS CLOSETS

The TC shall conform to ANSI/TIA/EIA 569.  The MDF Room B007 shall serve as 
the basement TC for ARSPACE.TCs shall have fully opening, lockable doors 
that are at least .91m wide and 2.0m tall.  Door sills and center mullions 
are not allowed.  The door shall open outward.  The TCs shall have 
backboards on two walls, one short one long.  The walls shall be lined with 
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1440mm high backboards.

2.4.1   Conduits, Raceways, and Ducts

Each closet on a floor shall be interconnected with two  conduits.  the 
closets will connect to the horizontal pathway via cable trays.  The 
closets will be connected vertically with sleeves and slots.  Cable sleeves 
will be used to support the 300 pair UTP cables while cable slots will be 
used to support the FO cables.  The second floor closets shall have two  
sleeves and three cable slots extending to the entry level closets.  The 
entry level closets shall have for  sleeves and six cable slots extending 
to the basement level closet.  A wall mount and overhead cable ladder 
system shall be installed above each cable slot and rack for connectivity 
between the horizontal cable trays and the TC racks.  Sleeves and slots 
shall not be left open after cable installation.  All sleeves and slots 
shall be firestopped.

2.4.2   Power

For each  horizontal section of backboard provide one 3-wire 120V AC duplex 
electrical outlet on a dedicated circuit for equipment power.  Convenience 
outlets shall be identified and marked.  Convenience outlets shall connect 
to non-essential power, except one shall be connected to essential utility 
power.

2.5   EQUIPMENT RACKS

2.5.1   Floor Mounted Open Frame

Floor mounted equipment racks shall be welded steel or extruded aluminum 
relay racks with uprights to mount equipment 19 inches23 inches wide.  
Uprights shall be 3 inch deep channel, 1-1/4 inches wide, drilled and 
tapped 12-24 in a 1/2 inch pattern.  Racks shall be provided with a 
standard top crossmember, and predrilled base plate to allow floor 
fastening.  Open frame equipment racks shall be  7 feet in height and 
painted.  Provide a APW 99 GSP5006 120V, 20A power strip and a APW CBB78 
gound bus for each equipment rack.  Mount on rear of rack.There are no open 
frame racks.  All racks are floor mounted as specified in 2.5.3.

2.5.2   Cable Guides

Cable guides shall be specifically manufactured for the purpose of routing 
cables, wires and patch cords horizontally and vertically on 19 inch23 inch 
equipment racks.  Cable guides shall consist of ring or bracket-like 
devices mounted on rack panels for horizontal use or individually mounted 
for vertical use.  Cable guides shall mount to racks by screws and/or nuts 
and lockwashers.

2.5.3   Floor Mounted Cabinets

Equipment cabinets shall be floor mounted enclosures with side panels, rear 
louvered metal doors, depth-adjustable front and rear mounting rails, and 
louvered top.  All cabinets shall have sides, louvered tops, and louvered 
back doors, but shall not have front doors.  Provide top-discharge 
ventilation fans for racks not mounted on raised flooringProvide 
top-discharge ventilation fans for all racks..  Vertical cable management 
devices shall be integral to the cabinet.  Provide a power controller that 
has an on-off switch and a 20 amp circuit breaker that feeds a power strips 
with 12 outlets  within the cabinet.Provide 2 (two) duplex receptacles in 
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each rack, each receptacle shall be fed from a dedicated 20-amp circuit 
breaker.  A full height ground bar with #10-24 taps at EIA spacing shall be 
provided in all racks.  Large equipment racks shall mount eqipment  wide 
and shall be  high and  deep  unless otherwise shown.  Standard equipment 
racks shall mount equipment 19 inches23 inches and shall be 72 inches high 
and 30 inches deep unless otherwise shown.  Cabinet exteriors shall be 
painted blue.

2.6   EQUIPMENT MOUNTING BACKBOARD

Plywood backboards shall be provided,  thick, AC plywood painted with white 
or light colored paint.  Plywood shall be fire rated or treated with two 
coats of fire resistant paint.

2.7   TELECOMMUNICATIONS OUTLET BOXES

Electrical boxes for telecommunication outlets shall be 4-11/16 inch square 
by 2-1/8 inches deep with minimum 3/8 inch deep single or two gang plaster 
ring as shown.  Provide a minimum 1 inch conduit.

2.8   ACCESS ASSISTANCE TELEPHONE

A weatherproof, surface mounted, access assistance telephone shall be 
provided where indicated. The telephone shall be fully ADA compliant as 
specified in ADDAAG 4.10.14 and ASME 17.1. The telephone shall be activated 
by a single button. The button shall be 21 mm diameter minimum and made of 
metal. The telephone shall be equipped with a second button that signals 
the receiving agent that a hearing impaired person is using the telephone. 
Two LED indicators shall be incorporated in the phone, one to show that a 
call has been placed, and the other to indicate that it has been answered. 
The telephone shall incorporate grade 2 Braille and raised lettering to aid 
sight impaired persons in identifying the phone. The telephone shall be 
equipped with a full duplex speaker phone. The telephone shall respond to 
incoming calls, giving the caller the ability to converse with a user at 
the telephone, to listen through the telephone's microphone without 
enabling the speaker, to diagnose the telephone's operation or to program 
the telephone's auto-dial button and other operational features. The 
telephone shall be powered by 5 to 25 VDC and shall be provided with a 120 
VAC adapter. The telephone shall have a brushed stainless steel face plate 
and be fitted for flush mounting.

PART 3   EXECUTION

3.1   INSTALLATION

System components and appurtenances shall be installed in accordance with 
NFPA 70, manufacturer's instructions and as shown.  Necessary 
interconnections, services, and adjustments required for a complete and 
operable signal distribution system shall be provided.  Components shall be 
labeled in accordance with EIA ANSI/TIA/EIA-606.  Penetrations in 
fire-rated construction shall be firestopped in accordance with Section 
07840 FIRESTOPPING.  Conduits, outlets and raceways shall be installed in 
accordance with Section 16415 ELECTRICAL WORK, INTERIOR and EIA 
ANSI/TIA/EIA-569-A.  Wiring shall be installed in accordance with EIA 
ANSI/TIA/EIA-568-B and as specified in Section 16415 ELECTRICAL WORK, 
INTERIOR.  Fiber optic cableing shall be installed in accordance with 
TIA/EIA-TSB-72.Wiring, and terminal blocks and outlets shall be marked in 
accordance with EIA ANSI/TIA/EIA-606.  Cables shall not be installed in the 
same cable tray, utility pole compartment, or floor trench compartment with 
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ac power cables.  Cables not installed in conduit or wireways shall be 
properly secured and neat in appearance and, if installed in plenums or 
other spaces used for environmental air, shall comply with NFPA 70 
requirements for this type of installation.  Organize fiber loops in 
communication closet racks.  All maintenance loops will be stored using 
cable management hardware and accessories.

3.1.1   Horizontal Distribution Cable

The rated cable pulling tension shall not be exceeded.  Cable shall not be 
stressed such that twisting, stretching or kinking occurs.  Cable shall not 
be spliced.  Fiber optic cables shall be installed either in conduit or 
through type cable trays to prevent microbending losses.  Cable shall not 
be run through structural members or in contact with pipes, ducts, or other 
potentially damaging items.  Placement of cable parallel to power 
conductors shall be avoided, if possible; a minimum separation of 12 inches 
shall be maintained when such placement cannot be avoided.  Cables shall be 
terminated; no cable shall contain unterminated elements.  Minimum bending 
radius shall not be exceeded during installation or once installed.  Cable 
ties shall not be excessively tightened such that the transmission 
characteristics of the cable are altered.  In raised floor areas, cable 
shall be installed after the flooring system has been installed.  Cable [6] 
[_____] feet long shall be neatly coiled not less than [12] [_____] inches 
in diameter below each feed point in raised floor areas.

Install four fiber optic multimode (MM) cable pairs for data to each 
workstation outlet.  Each fiber optic cable shall be two strands.  There 
shall be no common sheath for each individual fiber optic cables.  Route 
the fiber optic cables and Category 5 cables from each workstation outlet 
to the telecommunications room on that same floor.

Install 1 (one)-4 (four) pair Category 5 cable from each workstation outlet 
to a 110 cross-connect block in the telecommunications room on that same 
floor.  At the workstation outlet, the CAT 5 cable shall be terminated into 
an 8(eight) position modular jack using the T568B wiring scheme.

3.1.2   Riser and Backbone Cable

Vertical cable support intervals shall be in accordance with manufacturer's 
recommendations.  Cable bend radius shall not be less than ten times the 
outside diameter of the cable during installation and once installed.  
Maximum tensile strength rating of the cable shall not be exceeded.  Cable 
shall not be spliced.

Install 6 (six)-12SM/24MM cable from the existing Room B058 to each of the 
telecommunication Rooms B118, 1125, 2139 in the Beddown addition and from 
Room B058 to Room B073 in the NCOC addition via the exterior underground 
ductbank. Install 1 (one)-6SM cable for the existing CATV system from the 
existing Room B058 to each of the telecommunication Rooms B118, 1125, 2139 
in the Beddown addition and from Room B058 to Room B073 in the NCOC 
addition via the exterior underground ductbank.  Each of the cables shall 
be terminated in a separate rack in the telecommunications room.  The 
fibers shall be terminated with MT-RJ connectors in B058 and with SC 
connectors in the telecommunication rooms.

Install 2 (two) 300 pair copper cables from the existing Room B058 to each 
of the telecommunication Rooms B118, 1125, 2139 in the Beddown addition.  
Provide 110 terminal blocks in B058 to the right side of the existing Admin 
Switch blocks.  
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All cables shall be in cable trays or conduit from the patch panel/terminal 
blocks in B058 to patch panel/terminal blocks in the telecommunication 
rooms.

Provide telecommunication outlets (data and voice) as shown on the 
drawings.  Outlets and MTRJ connectors shall match the existing outlets in 
the existing NORAD building 2.  The outlets shall support cabling, cable 
management, faceplates and connectors.

Provide voice-only outlets as shown on the drawings.  Voice only outlets 
shall utilize a single-gang box and faceplate with one CAT 5 jack.  Voice 
only outlets shall be located at a minimum inside each TC, electrical room, 
mechanical room, elevator equipment room, the Men's and Women's locker 
room, near the outside of SCIF entrance doors and near the outside entrance 
doors to the building.

3.1.3   Telecommunications Outlets

3.1.3.1   Faceplates

As a minimum each jack shall be labeled as to its function and a unique 
number to identify cable link.

3.1.3.2   Cables

Unshielded twisted pair and fiber optic cables shall have a minimum of 6 
inches of slack cable loosely coiled into the telecommunications outlet 
boxes.  Minimum manufacturers bend radius for each type of cable shall not 
be exceeded.

Terminate one CAT 5 and four fiber pairs.  All cables shall exit the outlet 
boxes from the side or the bottom of the box, or at an intermediate angle 
down the front.

3.1.3.3   Pull Cords

Pull cords shall be installed in all conduit serving telecommunications 
outlets which do not initially have fiber optic cable installed.  Pull 
cords shall be installed in all conduit serving telecommunication outlets, 
communication racks, and other communication equipment, including conduit 
which has fiber optic cable installed.

3.1.4   Terminal Blocks

Terminal blocks shall be mounted in orderly rows and columns.  Adequate 
vertical and horizontal wire routing areas shall be provided between groups 
of blocks.  Industry standard wire routing guides shall be utilized.

Provide 2 (two) 300 pair terminal blocks in each TC.  Half of the 110 
blocks shall be dedicated to horizontal connectivity and half shall be 
dedicated to the riser.

3.1.5   Unshielded Twisted Pair Patch Panels

Patch panels shall be mounted in equipment racks with sufficient modular 
jacks to accommodate the installed cable plant plus 25 percent spares.  
Cable guides shall be provided above, below and between each panel.

SECTION 16710  Page 15
Am_0004



NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

3.1.6   Fiber Optic Patch Panels

Patch panels shall be mounted in equipment racks with sufficient ports to 
accommodate the installed cable plant plus 10 percent spares.  A slack loop 
of fiber shall be provided within each panel.  Loop shall be [3] [_____] 
feet in length.  The outer jacket of each cable entering a patch panel 
shall be secured to the panel to prevent movement of the fibers within the 
panel, using clamps or brackets specifically manufactured for that purpose.

Each rack shall contain only one type of connector.  Organize connectors, 
first by floor, then by room, and finally by faceplate.

3.1.7   Equipment Racks

Open frame equipment racks shall be bolted to the floor slab or raised 
floor.  Cable guides shall be bolted or screwed to racks.  Racks shall be 
installed level.  Ganged racks shall be bolted together.  Ganged rack 
cabinets shall have adjacent side panels removed. Slots with dressed edges 
and covers shall be provided under each equipment rack.

Provide equipment racks to support all patching and cable management 
requirements.  Only 75 percent of the vertical mounting space in each rack 
may be used.  Provide a minimum of 10 percent space connectors in each row.

3.1.8   Rack Mounted Equipment

Equipment to be rack mounted shall be securely fastened to racks by means 
of the manufacturer's recommended fasteners.

3.1.9   Rack Mounted Fiber Management

Fiber optic cable routed through a rack and not terminated in a patch panel 
shall be stored on a fiber management system with a  loop.  Organize the 
cables in the same arrangement that they are terminated in at their 
originating patch location.

3.1.10   Backboards

Backboards shall be mounted with flush hardware with the bottom edge in 
contact with the floor.

3.1.11   Interior Protected Distribution System

Each PDS shall consist of IMC or RMC conduit. Secure each fitting with 
epoxy.  Run each PDS in the most direct route possible and bond one end to 
ground in accordance with ANSI/TIA/EIA-607.  Install pull boxes 375 mm wide 
1500 mm long, and 200 mm deep so that no segment between boxes for runs 
that more than 30 m.  Pull boxes in a PDS shall have a padlock hasp that 
accepts the government locks, have non-removable hinge pins, and no 
fasteners that can be removed for access.  Mark each pull box or enclosure 
with RED tape.  Pull cords shall be installed in all PDS (SCI and Red 
Switch) conduits.

3.1.11.1   SCI PDS

Provide the following SCI PDS conduit runs: 103mm conduit from Room 1081 to 
Room B111, 53mm conduit from Room 1081 to Room B122A, 53mm conduit from 
Room 1081 to Room B112B, and 53mm conduit from Room 1081 to Room 2134.  Run 
conduits to Rooms B111, B122A, B112B and 2134 to a pull box in the center 
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of the room.  Size pull boxes to the conduit per EIA/TIA-569 standards.  
The SCI PDS shall not share conduits nor pull boxes with any other PDS; 
each PDS is separate and stand alone system.

3.1.11.2   Red Switch PDS

The Red Switch PDS consists of two identical, parallel distribution 
systems, one Red and one Black, that feed common 100mm x 100mm outlet boxes 
with a double gang plaster ring at the location where the red phone is 
located.  Install two 103 mm conduits (one Red and one Black) from the 
appropriate underfloor tray system in the Red Switch B009 to a lockable 
enclosure (914 mm x 610 mm x 152 mm) with a padlock hasp in each TC.  
Install a 13 mm conduit from the enclosure in each TC to each Red Switch 
outlet box (feed the outlets from a TC on the Same floor as the outlet).  
There are 150 Red Switch outlets throughout the building.  Contact the 
Contracting Officer for the locations of user outlets.  Each of the 150 
conduits is 50m in length. The Red Switch PDS shall not share conduits or 
pull boxes with any other PDS; each PDS is a separate and stand alone 
system.

3.1.12   Telecommunications Service Entrance Facility

The existing Black/Collateral telecommunications service entrance is 
located in Main Communications RM B058.  Terminate outside plant cables in 
dedicated racks.

The annex SCI telecommunications service entrances will be located Room 
1081 and B009. The drawings depict which ducts and cables go into each 
area.  SCI Outside plant cables shall be terminated in dedicated racks.

3.1.13   Conference Rooms

Provide structural support for monitors, projectors and screens.  The 
conference room shall be provided with a signal grid and connected to the 
horizontal conveyance system.  Provide signal grid and connected to the 
horizontal conveyance system.  Provide outlets and interconnecting empty 
raceways in select rooms as described in the drawings.

3.2   TERMINATION

Cables and conductors shall sweep into termination areas; cables and 
conductors shall not bend at right angles.  Manufacturer's minimum bending 
radius shall not be exceeded.  When there are multiple system type drops to 
individual workstations, relative position for each system shall be 
maintained on each system termination block or patch panel.

3.2.1   Unshielded Twisted Pair Cable

Each pair shall be terminated on appropriate outlets, terminal blocks or 
patch panels.  No cable shall be unterminated or contain unterminated 
elements.  Pairs shall remain twisted together to within the proper 
distance from the termination as specified in EIA ANSI/TIA/EIA-568-A
ANSI/TIA/EIA-568-B.  Conductors shall not be damaged when removing 
insulation.  Wire insulation shall not be damaged when removing outer 
jacket.

3.2.2   Fiber Optic Cable
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Each fiber shall have connectors installed.  The pull strength between the 
connector and the attached fiber shall be not less than [25] [_____] pounds. 
 The mated pair loss, without rotational optimization, shall not exceed 1.0 
dB.  Fiber optic connectors shall be installed per EIA ANSI/TIA/EIA-568-A
ANSI/TIA/EIA-568-B.

3.3   GROUNDING

Signal distribution system ground shall be installed in the 
telecommunications entrance facility and in each telecommunications closet 
in accordance with EIA ANSI/TIA/EIA-607 and Section 16415 ELECTRICAL WORK, 
INTERIOR.  Equipment racks shall be bonded to the nearest Telecommuncations 
Grounding Busbar or Red Ground Bus, as appropriate.

Bond all racks directly to the appropriate ground bar.  Daisy chaining is 
not allowed.  Bond RED equipment to the RED TGB and BLACK equipment to the 
BLACK TBG.

3.3.1   Signal Reference Grounding System for Communications Systems

Grounding shall comply with TIA/EIA-607, IEEE 1100, and NFPA 70

3.3.1.1   Telecommunications Main Ground Bar (TMGB)

The teelcommunication main ground bar is located in Room B058 of the 
existing building.  Provide an extrnsion to the telecommunications main 
ground bar using A #1/0 bonding jumper.  Provide bolt holes to support all 
bonding conductors plus 10% spare holes.

3.3.1.2   Telecommunications Grounding Busbar (TGB)

Provide a telecommunications grounding  busbar in each TC, in each room 
with an equipment rack, and adjacent to each location where communications 
service entrance ducts enter the facility.  Provide a TGB in each SCIF 
WORKROOM.  Busbars shall be located under raised floors, or wall mounted 
where there are no raised floors.  Provide bolt holes to support all 
bonding conductors plus 20% additional spare holes.

3.3.1.3   Telecommunications Bonding Backbone (TBB)

The bonding backbone conductor shall be # 1/0 minimum.  Bond each TGB to 
the TBB.  Bond the isolated ground bus of each Non-Essential ADP and 
Critical Equipment panelboard or switchboard to the TBB with a conductor 
the same size as the feeder isolated grounding conductor, but no smaller 
than #6.

3.3.1.4   NORAD/USSPACECOM Red Ground Buses

Provide an additional TGB to serve as a Red ground bus in each room with an 
equipment rack, except for TC's.  Provide an additional TGB to serve as a 
Red ground bus in each SCIF WORKROOM.  Bond each Red ground bus directly to 
a ground rod in a test well that is part of the ring-ground with a #1/0 
minimum conductor.

3.3.1.5   Raised Floor Grounding

The raised floor will serve as an equipotential plane that conforms to 
MIL-HDBK-419A.  Bond every other pedestal around the perimeter of each 
contiguous raised floor area and every fourth interior pedestal in both 
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directions to the building structure and Black TGB. 

3.4   ADDITIONAL MATERIALS

The Contractor shall provide the following additional materials required 
for facility startup.

a.  10 of each type outlet.

b.  10 of each type cover plate.

c.  1 of each type terminal block for each telecommunications closet.

d.  4 Patch cords of 10 feet for each telecommunications closet.

e.  1 Set of any and all special tools required to establish a cross 
connect and to change and/or maintain a terminal block.

3.5   ADMINISTRATION AND LABELING

3.5.1   Labeling

3.5.1.1   Labels

All labels shall be in accordance with EIA ANSI/TIA/EIA-606.

3.5.1.2   Cable

All cables will be labeled using color labels on both ends with encoded 
identifiers per EIA ANSI/TIA/EIA-606.

3.5.1.3   Termination Hardware

All workstation outlets and patch panel connections will be labeled using 
color coded labels with encoded identifiers per EIA ANSI/TIA/EIA-606.

3.6   TESTING

Materials and documentation to be furnished under this specification are 
subject to inspections and tests.  All components shall be terminated prior 
to testing.  Equipment and systems will not be accepted until the required 
inspections and tests have been made in accordance with the approved Test 
Plan submitted by the Contractor, demonstrating that the signal 
distribution system conforms to the specified requirements, and that the 
required equipment, systems, and documentation have been provided.  The 
Contractor shall submit Test Reports as they are completed.

3.6.1   Unshielded Twisted Pair Tests

All metallic cable pairs shall be tested for proper identification and 
continuity.  All opens, shorts, crosses, grounds, and reversals shall be 
corrected.  Correct color coding and termination of each pair shall be 
verified in the communications closet and at the outlet.  Horizontal wiring 
shall be tested from and including the termination device in the 
communications closet to and including the modular jack in each room. 
Backbone wiring shall be tested end-to-end, including termination devices, 
from terminal block to terminal block, in the respective communications 
closets.  These test shall be completed and all errors corrected before any 
other tests are started.
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3.6.2   Category 3 and Category 5 Circuits

Twenty-five percent of the installed Category 3 circuits, selected on a 
random basis, and all Category 5 circuits shall be tested using a test set 
that meets the Class II accuracy requirements of EIA TSB 67 standard. 
Testing shall use the Basic Link Test procedure of EIA TSB 67.  If more 
than 5 percent of the Category 3 circuits tested fail, then all circuits 
shall be tested.  Cables which contain failed circuits shall be replaced 
and retested to verify the standard is met.

3.6.3   Fiber Optic Cable

Unless stated otherwise, tests shall be performed from both ends of each 
circuit.  Connectors shall be visually inspected for scratches, pits or 
chips and shall be reterminated if any of these conditions exist.  Each 
circuit leg and complete circuit shall be tested for insertion loss at 850 
and 1300 nm for multimode fiber and 1310 and 1550 nm for single mode fiber 
using a light source similar to that used for the intended communications 
equipment.  High-resolution optical time domain reflectometer (OTDR) tests 
shall be performed from one end of each fiber.  Scale of the OTDR trace 
shall be such that the entire circuit appears over a minimum of 80 percent 
of the X-axis.  Test all unterminated fibers.

        -- End of Section --
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ROOM FINISH SCHEDULE AMENDMENT 4
ROOM ROOM NAME FLOOR BASE NORTH WALL EAST WALL SOUTH WALL WEST WALL CEILING REMARKS
NO. MATERIAL MATERIAL MATERIAL FINISH MATERIAL FINISH MATERIAL FINISH MATERIAL FINISH MATERIAL FINISH HEIGHT
B030b CONFERENCE CP-2 RB-1 GWB PT-1 GWB PT-1 GWB PT-1 GWB PT-1 ACT-2 NA 2743
B044 CORRIDOR AF-1/CP-2 RB-1 GWB PT-5 GWB PT-5 GWB PT-5 GWB PT-5 ACT-1 NA 2743
B062 OPEN OFFICE EXIST RB-1 EXIST/GWB PT-1 EXIST - EXIST - EXIST/GWB PT-1 EXIST/ACT-1 NA 2743
B070c ELEVATOR LOBBY CP-3 RB-1 GWB PT-5 GWB PT-5 GWB PT-5 GWB PT-5 ACT-1 NA 2743
1037 OPEN OFFICE EXIST RB-1 GWB PT-1 EXIST - EXIST - EXIST - EXIST/ACT-1 NA 2743
1040a OPEN OFFICE EXIST RB-1 EXIST - EXIST - GWB PT-1 EXIST - EXIST/ACT-1 NA 2743
1045a STAIRS CP-3 RB-1 GWB PT-1 GWB PT-1 GWB PT-1 GWB PT-1 EXP NA NA *5
1067a OPEN OFFICE EXIST RB-1 EXIST - GWB PT-1 EXIST - EXIST - EXIST/ACT-1 NA 2743
1105 CORRIDOR CP-3 RB-1 GWB PT-5 GWB PT-5 GWB PT-5 GWB PT-5 ACT-1 NA 2743
1106 GALLERY CP-3 RB-1 GWB PT-5 GWB PT-5 GWB PT-5 GWB PT-5 EXP/ACT-1 NA 2743 *5
1107 STAIRS CP-3 RB-1 GWB PT-5 GWB PT-5 GWB PT-5 GWB PT-5 EXP/ACT-1 NA 2743 *5
1108 LOBBY CP-3 RB-1 GWB PT-5 GWB PT-5 GWB PT-5 GWB PT-5 ACT-1 NA 2743
1121a STORAGE SLF-1 RB-1 GWB PT-1 GWB PT-1 GWB PT-1 GWB PT-1 ACT-1 NA 2743
1129a OFFICE CP-2 RB-1 GWB PT-1 GWB PT-1 GWB PT-1 GWB PT-1 ACT-1 NA 2743
2148a STORAGE SLF-1 RB-1 GWB PT-1 GWB PT-1 GWB PT-1 GWB PT-1 ACT-1 NA 2743
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